



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

D'ARCY DIXON PIGNANELLI  
Executive Director

### Division of Facilities Construction and Management

F. KEITH STEPAN  
Director

## ADDENDUM #2

Date: 28 April 2006

To: Contractors

From: Matthias Mueller, Project Manager, DFCM

Reference: 144<sup>th</sup> Medical Company Readiness Center – Camp Williams  
Utah National Guard  
DFCM Project No. 04043480

Subject: **Addendum No. 2**

|       |                                 |          |              |
|-------|---------------------------------|----------|--------------|
| Pages | Addendum                        | 2        | page         |
|       | <u>Revised Project Schedule</u> | <u>1</u> | <u>page</u>  |
|       | <b>Total</b>                    | <b>3</b> | <b>pages</b> |

---

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.***

### 2.1 GENERAL

- 2.1.1 The Project Schedule interview date has changed from Wednesday, May 24, 2006 to **Tuesday, May 23, 2006.**
- 2.1.2 The interviews will be held in **room 1112 of the State Office Building.** The interview schedule is as follows:

|                                   |                             |
|-----------------------------------|-----------------------------|
| <b>HHI</b>                        | <b>9:00 am to 9:50 am</b>   |
| <b>Broderick &amp; Henderson</b>  | <b>10:00 am to 10:50 am</b> |
| <b>Keller Construction</b>        | <b>11:00 am to 11:50 am</b> |
| <b>Garff Construction</b>         | <b>1:00 pm to 1:50 pm</b>   |
| <b>Hughes General Contractors</b> | <b>2:00 pm to 2:50 pm</b>   |

2.1.3 The selection committee will be comprised of the following individuals:

D'Arcy Dixon Pignanelli-Building Board  
Kent Barlow-Utah National Guard  
Scott Potter-Utah National Guard  
Jim McCullough-Contractor  
Lynn Hinrich-DFCM  
Frank Murdock-Architect

**End of Addendum**



## Division of Facilities Construction and

**PROJECT SCHEDULE – REVISED  
PER ADDENDUM NO. 2 DATED APRIL 28, 2006**

| <b>PROJECT NAME: 144<sup>th</sup> MEDICAL COMPANY READINESS CENTER – CAMP WILLIAMS<br/>UTAH NATIONAL GUARD – RIVERTON, UTAH</b> |                |                     |                  |   |
|---|----------------|---------------------|------------------|---|
| <b>DFCM PROJECT #: 04043480</b>   |                |                     |                  |   |
| <b>Event</b>  | <b>Day</b>     | <b>Date</b>         | <b>Time</b>      | <b>Place</b>  |
| Advertisement Placed  | Sunday         | March 26, 2006      |                  | Multi-Media   |
| Request for Proposals and Construction Documents Available  | Tuesday        | March 28, 2006      | 10:00 AM         | DFCM<br>4110 State Office Bldg<br>SLC, UT and DFCM web site * |
| Mandatory Pre-Proposal Site Meeting   | Friday         | April 7, 2006       | 10:00 AM         | Building 8000<br>Camp Williams<br>Riverton, UT                |
| Last Day to Submit Questions Prior to Short Listing   | Thursday       | April 13, 2006      | 4:00 PM          | DFCM,<br>4110 State Office Bldg<br>SLC, UT                    |
| Addendum Issued   | Friday         | April 14, 2006      | 4:00 PM          | DFCM web site*  |
| References, Statements of Qualifications, Management Plans, and Termination/Debarment Certifications Due                        | Wednesday      | April 19, 2006      | 12:00 NOON       | DFCM<br>4110 State Office Bldg<br>SLC, UT                     |
| Short Listing by Selection Committee  | Tuesday        | April 25, 2006      | To be determined | To be determined  |
| Short List Announcement   | Wednesday      | April 26, 2006      |                  | Fax or DFCM web site*   |
| Last Day to Submit Questions for Final Addendum   | Thursday       | May 4, 2006         | 4:00 PM          | DFCM<br>4110 State Office Bldg<br>SLC, UT                     |
| Final Addendum Issued   | Tuesday        | May 9, 2006         | 4:00 PM          | DFCM web site*  |
| Prime Contractors Turn In Cost Proposals and Schedules  | Wednesday      | May 17, 2006        | 12:00 NOON       | DFCM<br>4110 State Office Bldg,<br>SLC, UT                    |
| Subcontractor List Due  | Thursday       | May 18, 2006        | 12:00 NOON       | DFCM<br>4110 State Office Bldg<br>SLC, UT                     |
| <b>Interviews</b>   | <b>Tuesday</b> | <b>May 23, 2006</b> | <b>9:00 AM</b>   | <b>DFCM<br/>1110 State Office Bldg<br/>SLC, UT</b>            |
| Announcement  | Thursday       | May 25, 2006        | 4:00 PM          |   |
| Substantial Completion Date   | Friday         | August 31, 2007     |                  |   |

\* DFCM's web site address is <http://dfcm.utah.gov>