

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

RICHARD K. ELLIS Executive Director

Division of Facilities Construction and Management Director

ADDENDUM #1

Date: 7 July 2006

To: Contractors

From: Vic Middleton, Project Manager, DFCM

Reference: Vernal Maintenance Station - Rebid

Utah Department of Transportation

DFCM Project No. 05056900

Subject: Addendum No. 1

Pages Addendum page

> Revised Project Schedule 1 page Revised Bid Form - Rebid 2 pages **Total** 4 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES – Reference Revised Project Schedule

1.1.1 **GENERAL**

- a. The Project Schedule has been revised. This revision dated July 7, 2006 has resulted in changes to the Last Day to Submit Questions, Final Addendum Issue, Prime Contractors Turn-In Bid and Bid Bond/Bid Opening and Sub-Contractor List Due.
- b. The Bid Form Rebid has been revised. This revision dated July 7, 2006 has resulted in the addition of Unit Price to the Bid Form.

End of Addendum







Division of Facilities Construction and Management

PROJECT SCHEDULE – REVISED PER ADDENDUM NO. 1 ISSUED JULY 7, 2006

PROJECT NAME:	VERNAL MAINTENANCE STATION - REBID					
	UTAH DEPARTMENT OF TRANSPORTATION – VERNAL, UTAH					
DFCM PROJECT #: 05056900						
Event	Day	Date	Time	Place		
Advertisement Placed	Sunday	June 25, 2006		Multi-Media		
Bidding Documents	Tuesday	June 27, 2006	8:00 AM	DFCM		
Available	_			4110 State Office Bldg		
				SLC, UT or DFCM web site *		
Non-mandatory Pre-	Wednesday	July 5, 2006	10:00 AM	Vernal UDOT Currant Shop		
Bid Site Meeting				318 North Vernal Ave		
				Vernal, UT		
Last Day to Submit	Friday	July 14, 2006	4:00 PM	DFCM		
Questions				Attn: Vic Middleton		
				vmiddlet@utah.gov		
Final Addendum	Monday	July 17, 2006	4:00 PM	DFCM		
Issued				4110 State Office Bldg		
				SLC, UT or DFCM web site *		
Prime Contractors	Wednesday	July 26, 2006	3:30 PM	DFCM		
Turn In Bid and Bid				4110 State Office Bldg		
Bond / Bid Opening				SLC, UT		
in DFCM Conference						
Room						
Sub-Contractor List	Thursday	July 27, 2006	3:30 PM	DFCM		
Due				4110 State Office Bldg		
				SLC, UT		
Project Completion	Monday	July 30, 2007				

^{*} DFCM's web site address is http://dfcm.utah.gov





Division of Facilities Construction and Management

BID FORM – REBID REVISED PER ADDENDUM NO. 1 ISSUED JULY 7, 2006

NAME OF BIDDER	DATE		
To the Division of Facilities Construction and Management 4110 State Office Building Salt Lake City, Utah 84114			
The undersigned, responsive to the "Notice to Contractors" and Bidders", in compliance with your invitation for bids for the VITAH DEPARTMENT OF TRANSPORTATION – VER 05056900 and having examined the Contract Documents and familiar with all of the conditions surrounding the construction availability of labor, hereby proposes to furnish all labor, mater Work in accordance with the Contract Documents as specified price stated below. This price is to cover all expenses incurre the Contract Documents of which this bid is a part:	WERNAL MAINTENA NAL, UTAH - DFCM the site of the proposed V n of the proposed Projec erials and supplies as required and within the time set	PROJECT NO. Work and being t, including the quired for the forth and at the	
I/We acknowledge receipt of the following Addenda:			
BASE BID : For all work shown on the Drawings and described in for the Maintenance Building, standard paving, sitework and utilities ander rack, I/we agree to perform for the sum of:			
	DOLLARS (\$)	
(In case of discrepancy, written amount shall govern)			
ADDITIVE ALTERNATE NO. 1: Salt Building.			
	DOLLARS (\$)	
(In case of discrepancy, written amount shall govern)	DOLLARS (\$)	
ADDITIVE ALTERNATE NO. 2: Open Storage Building.			
	DOLLARS (\$)	
(In case of discrepancy, written amount shall govern)	•	•	
ADDITIVE ALTERNATE NO. 3: Property Perimeter Fencing.			
(In case of discrepancy, written amount shall govern)	DOLLARS (\$)	
ADDITIVE ALTERNATE NO. 4: South Exit.			
	DOLLARS (\$)	
(In case of discrepancy, written amount shall govern)	•		

BID FORM PAGE NO. 2

Unit Price: Asphalt 1 square foot at 3.5 inch de	epth	\$
I/We guarantee that the Work will be Substantia Proceed, should I/we be the successful bidder, a per day for each day after expiration of the Cont	nd agree to pay liquidated dama	ages in the amount of \$250.00
This bid shall be good for 45 days after bid open	ning.	
Enclosed is a 5% bid bond, as required, in the su	um of	
The undersigned Contractor's License Number f	or Utah is	
Upon receipt of notice of award of this bid, the unless a shorter time is specified in the Contract bonds in the prescribed form in the amount of 10 contract. The Bid Bond attached, in the amount not less the property of the Division of Facilities Construction additional expense caused thereby in the event the Performance and Payment bonds are not deliver	Documents, and deliver accept 00% of the Contract Sum for fa han five percent (5%) of the abo on and Management as liquidat hat the contract is not executed	table Performance and Payment ithful performance of the ove bid sum, shall become the ed damages for delay and
Type of Organization:	(Corporation, Par	tnership, Individual, etc.)
Any request and information related to Utah Pre	eference Laws:	
	Respectfully submitted,	
	Name of Bidder	
	ADDRESS:	
	Authorized Cionatura	
	Authorized Signature	

DFCM FORM 1a-1 060706 2