



State of Utah

Division of Facilities Construction and Management
4110 State Office Building Salt Lake City, Utah 84114-1002
Phone: 801-538-3018 Fax: 801-538-3267

ADDENDUM No. 1

Project Name: **Cannon Health Building Elevator Modernization**
DFCM Project No: **05060390**
From: **Bill Bowen**
To: **Dick Marshall** **Chad Husband Construction** **886-1784**
Jamie McCullough **McCullough Engineering** **466-4989**
Steve Decker **Kay General Contracting** **801-465-1125**
Dan Wall **Ascent Construction** **801-299-0663**
Clay Keller **Keller Construction** **972-1063**
Kent Henderson **Broderick & Henderson** **801-225-4697**
Kurt Bellock **Bellock Construction** **277-5751**
Jordan Boyer **Cal Wadsworth Construction** **208-1975**
Date: **May 31, 2005**

1. Pre-approved elevator manufacturers include KONE, Otis Elevator Company, Schindler Elevator Corporation and Thyssenkrupp Elevator.
2. Revised Project Schedule as follows:

Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Monday	May 23, 2005	9:00 AM	DFCM, 4110 State Office Building, SLC, UT and DFCM web site *
Mandatory Pre-bid Site Meeting	Thursday	May 26, 2005	1:00 PM	Cannon Health Bldg 288 North 1460 West SLC, UT 84116
Last Day to Submit Questions	Tuesday	June 7, 2005	4:00 PM	DFCM, 4110 State Office Building, SLC, UT
Final Addendum Issued	Thursday	June 9, 2005	4:00 PM	DFCM, 4110 State Office Building, SLC, UT or DFCM web site*
Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room	Thursday	June 16, 2005	3:00 PM	DFCM, 4110 State Office Building, SLC, UT
Subcontractors List Due	Friday	June 17, 2005	3:00 PM	DFCM, 4110 State Office Building, SLC, UT
Project Completion Date	180 calendar days from Notice to Proceed			

End of Addendum Number 1

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.