



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

D'ARCY DIXON PIGNANELLI  
Executive Director

### Division of Facilities Construction and Management

F. KEITH STEPAN  
Director

## ADDENDUM

Date: 21 April 2006

To: Contractors

From: Craig Wessman, Project Manager, DFCM

Reference: Southern Utah University  
Central Boiler Plant Automation and 15KV Power Metering

DFCM Project #: 05120730

Subject: **Addendum No. 3**

Pages	Addendum	2 pages
	Revised Project Schedule	1 page
	<u>Addendum #3 Drawings</u>	<u>9 pages (large format)</u>
	Total Pages	12 pages

---

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.***

3.1 Schedule Changes: Reference the attached Revised Project Schedule.

3.2 The previous bids have been rejected due to the bids exceeding the available budget. The revised budget is \$288,000.00.

3.3 Contractors are to use the Revised Bid Form provided in Addendum #2.

- 3.4 The specifications have not been revised, and are available in the Project Manual on the project web page.
- 3.5 The Drawings have been revised and are considered part of this addendum. These are 9 large format sheets and are available on the DFCM Project web page.
- 3.6 The Specification Section 15900 still applies to this project. The number of points should remain as originally specified, however the number of points connected under this rebid shall be as identified on the revised drawings. A future project will be required to add additional instrumentation and connect the balance of the installed points.

*End of Addendum*



**PROJECT SCHEDULE – REVISED**  
**PER ADDENDUM NO. 3 DATED APRIL 21, 2006**

<b>PROJECT NAME: CENTRAL BOILER PLANT AUTOMATION &amp; 15 KV POWER METERING SOUTHERN UTAH UNIVERSITY – CEDAR CITY, UTAH DFCM PROJECT # 05120730</b>				
<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Advertisement Placed	Sunday	February 12, 2006		Multi-Media
Bidding Documents Available	Tuesday	March 14, 2006	10:00 AM	DFCM, 4110 State Office Bldg, SLC, UT or DFCM web site *
<b>Mandatory</b> Pre-bid Site Meeting	Friday	March 17, 2006	11:30 AM	Plant Operations Bldg. SUU Campus, Cedar City, Utah
Last Day to Submit Questions	Monday	March 20, 2006	4:00 PM	DFCM, 4110 State Office Bldg, SLC, UT
Final Addendum Issued	Thursday	March 23, 2006	4:00 PM	DFCM, 4110 State Office Bldg, SLC, UT or DFCM web site *
Prime Contractors Turn In Bid and Bid Bond / Bid Opening in DFCM Conference Room	Tuesday	March 28, 2006	3:00 PM	DFCM, 4110 State Office Bldg, SLC, UT
Sub-contractor List Due	Wednesday	March.29, 2006	3:00 PM	DFCM, 4110 State Office Bldg, SLC, UT FAX 801-538-3677
<b>REBID INFORMATION</b> <ul style="list-style-type: none"><li>• Documents Available</li><li>• Prime Contractors Turn In Bid and Bid Bond / Bid Opening in DFCM Conference Room</li><li>• Sub-contractors List Due</li></ul>	<b>Friday</b> <b>Thursday</b>  <b>Friday</b>	<b>April 21, 2006</b> <b>April 27, 2006</b>  <b>April 28, 2006</b>	<b>4:00 PM</b> <b>3:00 PM</b>  <b>3:00 PM</b>	<b>DFCM web site *</b> <b>DFCM, 4110 State Office Bldg, SLC, UT</b>  <b>DFCM, 4110 State Office Bldg, SLC, UT</b>

\* DFCM's web site address is <http://dfcm.utah.gov>