

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

### Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management Director

# **ADDENDUM**

Date: 6 February 2006

To: Contractors

From: Rick James

Improvements Project Manager

Reference: CM/GC

Monument Valley Health Clinic

Utah Navajo Trust Fund DFCM Project 05222300

Subject: Addendum No. 2

Addendum #1 Pages 1 page

Revised Schedule 1 page Total Pages 2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

### 1.1.1 **Modification to Schedule**

The time for the non-mandatory site tour for this project is changed to 12:00 PM (Noon). The location of the site tour has not changed. The date of the site tour has not changed.

End of Addendum







## **Division of Facilities Construction and Management**

# PROJECT SCHEDULE – REVISED PER ADDENDUM NO. 2 DATED FEBRUARY 6, 2006

PROJECT NAME: MONUMENT VALLEY HEALTH CLINIC – CM/GC				
UTAH NAVAJO TRUST FUND – SAN JUAN COUNTY, UTAH				
DFCM PROJECT NO. 05222300				
Event	Day	Date	Time	Place
Advertisement Placed	Sunday	January 22, 2006		Multi-Media
Request for Proposals Available	Tuesday	January 24, 2006	10:00 AM	DFCM, 4110 State
				Office Bldg, SLC, UT
				and DFCM web site*
Mandatory Pre-Proposal	Friday	February 3, 2006	10:00 AM	State Fair Park **
Meeting				Conference Center Bldg
				155 North 1000 West
				Salt Lake City, UT
				(reference attached map)
<b>Nonmandatory</b> Site Meeting	Wednesday	February 8, 2006	12:00 Noon	Monument Valley
				US Highway 163 at the
				Utah-Arizona Border
Last Day to Submit Questions	Friday	February 10, 2006	4:00 PM	DFCM, 4110 State
				Office Bldg, SLC, UT
Final Addendum Issued	Monday	February 13, 2006	4:00 PM	DFCM web site *
Contractors Turn in Cost	Wednesday	February 15, 2006	12:00 Noon	State Fair Park **
Proposals, References,		,		Conference Center Bldg
Statements of Qualifications,				155 North 1000 West
and Management Plans				Salt Lake City, UT
Termination / Debarment		On or Before Date	N/A	State Fair Park **
Certifications Due		of Interview		Conference Center Bldg
				155 North 1000 West
				Salt Lake City, UT
Short Listing by Selection	Tuesday	February 21, 2006		Fax & DFCM web site *
Committee (if applicable.)				
Interviews (if required)	Tuesday	February 28, 2006		TBA
Announcement	Wednesday	March 1, 2006		Fax & DFCM web site *
Requested Substantial	Thursday	January 25, 2007		
Completion Date				

<sup>\*</sup> DFCM's web site address is <a href="http://dfcm.utah.gov">http://dfcm.utah.gov</a>

<sup>\*\*</sup> Due to the limited parking on Capitol Hill and anticipated shortage of parking during the 2006 Legislative Session, all submittals to DFCM will be received at the Conference Center at the Utah State Fairpark, 155 North 1000 West, Salt Lake City.