

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management F. KEITH STEPAN Director

ADDENDUM

Date: 17 March 2006

To: Contractors

From: Kurt Baxter, Project Manager, DFCM

Reference: UVSC Student Study Area Infill Space

Orem, Utah

DFCM Project #: 05264790

Subject: Addendum No. 2

Pages Addendum 1 page

Revised Project Schedule1 pageMechanical Attachment4 pagesTotal Pages6 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- 2.1 Schedule changes: Reference the attached Revised Schedule.
- 2.2 The project budget has been increased from \$150,000 to \$280,000.
- 2.3 Both quads areas will be constructed as per in the plans and specifications. At the mandatory pre-bid meeting only the South quad was to be constructed.
- 2.4 Reference the Mechanical Attachment, four (4) sheets total.

End of Addendum





Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE – REVISED per Addendum No. 2 dated March 17, 2006

Stage II = Two-Stage Bidding Process

PROJECT NAME: STUDENT STUDY AREA INFILL SPACE						
UTAH VALLEY STATE COLLEGE – OREM, UTAH DFCM PROJECT # 05264790						
Stage II Bidding Documents Available	Thursday	March 2, 2006		DFCM, 4110 State Office Building, SLC, UT and DFCM web site *		
Mandatory Pre-bid Site Meeting	Tuesday	March 7, 2006		Room 147 Physical Education Building Utah Valley State College Orem, UT		
Last Day to Submit Questions	Friday	March 24, 2006		DFCM, 4110 State Office Building, SLC, UT		
Final Addendum Issued	Tuesday	March 28, 2006		DFCM, 4110 State Office Building, SLC, UT or DFCM web site*		
Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room	Thursday	March 30, 2006		DFCM, 4110 State Office Building, SLC, UT		
Subcontractors List Due	Friday	March 31, 2006		DFCM, 4110 State Office Building, SLC, UT		
Project Completion Date	Thursday	August 10, 2006	5:00 PM			

^{*} DFCM's web site address is http://dfcm.utah.gov

UVSC Walkway Expansion Mechanical Addendum #1 March 16, 2006 Spectrum-Engineers

MECHANICAL – DIV 15

DRAWINGS

SHEET - MD101

- 1. Remove end of existing condensate line as shown on MD-101-R1-1.
- 2. Remove supply air duct connected to fan discharge to allow new, smaller duct.

SHEET - MH101

- 1. Reroute condensate line to exterior wall. (See MH-101-R1-1 & MH-101-R-2)
- 2. Transition from fan discharge to 7"x72" duct. (See MH-101-R1-1 & MH-101-R-2)

MECHANICAL – DIV 15

PRIOR APPROVALS


ITEM		BRAND SUBMITTED	COMMENTS
Brick Vent		Greenheck	Approved
Flush Valves		Geberit	Not Approved
Water Cooler	Acorn Aqua		Approved

EN EN \2005\20050659\3Bidding\Addenda\59MD101-R1.dwg Last Plotted: 03/16/2006 @ 10:38 By:

<u>/1</u>

○SHEET KEYNOTES

- 1. REMOVE EXISTING SUPPLY AIR DUCT.
- 2. <u>DEDUCTIVE ALTERNATE</u>: IF EXISTING PIPE MATERIAL MEETS CURRENT CODE IT DOES NOT NEED TO BE REMOVED. (SEE IPC 2003 TABLE 702.2 FOR CODE COMPLIANT UNDERGROUND PIPE MATERIALS).
- 3. REMOVE EXISTING STORM DRAIN LINE.
- 4. REMOVE EXISTING WASTE LINE.
- 5. REMOVE EXISTING OUTSIDE AIR LOUVER.
- 6. REMOVE EXISTING CLEANOUTS.
- 7. OVERFLOW ROOF DRAIN WILL BE DETACHED AND EXTEND TO COMPLY WITH CODE.
- 8. SEAL EXISTING PENETRATION AND REMOVE END OF CONDENSATE LINE.





175 South Main Street, Suite 300 Salt Lake City, Utah 84111 801-328-5151 800-678-7077 FAX 801-328-5155

www.spectrum-engineers.com

2006 Spectrum Engineers, Inc.

REFERENCE:	MD1-1
ISSUE:	ADDENDUM
DATE:	13/15/06
PROJ NO:	20050659
DRAWN BY:	TNB
CHECKED BY:	JTJ

PROJECT UVSC HALLWAY ADDITION - DFCM

SHEET TITLE MECHANICAL DEMOLITION PLAN

SCALE 1/4"=1'0"

MD-101-R1-1

○SHEET KEYNOTES

- 1. CONNECT TO EXISTING 6" WASTE LINE HERE.
- 2. CONNECT TO EXISTING 10" STORM DRAIN LINE HERE.
- 3. EXISTING SMALL CABINET FAN.
- 4. TRANSITION FROM FAN DISCHARGE TO 7"X72" S.A. DUCT.

- 5. <u>DEDUCTIVE ALTERNATE</u>: IF PIPE MATERIAL MEETS CURRENT CODE ITEMS IT DOES NEED TO BE REPLACED. (SEE IPC 2003 TABLE 702.2 FOR CODE COMPLIANT UNDERGROUND PIPE MATERIALS).
- 6. TURN 72"X14" SUPPLY AIR DOWN WITH 45" ELBOW AND CONNECT TO 22" Ø SUPPLY AIR PLENUM.
- 7. TURN 28"X10" DUCT DOWN INTO 28"X18" ELBOW AND CONNECT INTO 18"ø SUPPLY AIR DUCT.
- TRANSITION TO 60/16 AND BLANK OFF UNUSED PORTION OF LOUVER. SEE DIVISION 11 SPECIFICATIONS.
- 9. EXTEND OVERFLOW DRAIN LINE TO DAYLIGHT STRAIGHT OUT THE SIDE OF THE SLOPED GRADE EXPOSE 4" OF PIPE FOR VISUAL INSPECTION. SEE DETAIL 2/ME501.
- 10. CONNECT TO EXISTING 10" STORM DRAIN LINE .FIELD VERIFY SIZE, LOCATION, AND ELEVATION.
- 11. CONNECT TO EXISTING 10" SEWER LINE. FIELD VERIFY SIZE, LOCATION, AND ELEVATION.
- 12. CONNECT TO 6" STORM DRAIN LINE HERE USE CAST IRON FOR PIPE MATERIAL BEYOND 5'-0" OF THE BUILDING. FIELD VERIFY SIZE, LOCATION, AND ELEVATION.
- 13. 4" GOOSENECK.
- 14. TRANSITION FROM 7"X72 TO 14"X72" DUCT.

 \bigwedge

15. REROUTE CONDENSATE LINE TO OUTSIDE WALL.



175 South Main Street, Suite 300 Salt Lake City, Utah 84111 801-328-5151 800-678-7077 FAX 801-328-5155 www.spectrum-engineers.com

www.spectrum-engineers.com

2006 Spectrum Engineers, Inc.

REFERENCE:	MD1-1
ISSUE:	ADDENDUM
DATE:	13/15/06
PROJ NO:	20050659
DRAWN BY:	TNB

CHECKED BY:

PROJECT UVSC HALLWAY ADDITION - DFCM

SHEET TITLE MECHANICAL KEYED NOTES

TNB SCALE

JTJ 1/4"=1'0"

MH-101-R1-2

