

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management

Director

ADDENDUM # 1

Date: 1 May 2006

To: Contractors

From: Rick James, DFCM

Reference: Lind Lecture Hall Remodel

Weber State University

DFCM Project No. 05283810

Subject: Addendum No. 1

> Addendum 1 page Revised Schedule 1 page Revised Bid Form 2 pages

Total 4 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted. modified, or otherwise addressed in this Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- 1.1 Change the time and date for the "Last Day for Questions" to be Thursday May 4, 2006 at 4:00 PM.
- 1.2 The Project Completion Time will be: August 15, 2006. See the attached "Bid Schedule Revised".
- 1.3 The bid form has been revised. Contractors shall use the attached "Bid Form - Revised" in the bid.

End of Addendum





Division of Facilities Construction and Management

PROJECT SCHEDULE - REVISED PER ADDENDUM NO. 1 DATED MAY 2, 2006

Stage II = Two-Stage Bidding Process

PROJECT NAME: LIND LECTURE HALL REMODEL

WEBER STATE UNIVERSITY - OGDEN, UTAH

DFCM PROJECT NO.: 05283810					
Event	Day	Date	Time	Place	
Stage II Bidding Documents	Friday	April 21, 12006	10:00 AM	DFCM, 4110 State Office	
Available	-			Bldg, SLC, UT and DFCM web site *	
Mandatory Pre-bid Site	Monday	May 1, 2006	10:00 AM	Lind Lecture Hall	
Meeting				Weber State University	
				Ogden, UT	
Last Day to Submit	Thursday	May 4, 2006	4:00 PM	DFCM, 4110 State Office	
Questions				Bldg, SLC, UT	
Final Addendum Issued	Friday	May 5, 2006		DFCM, 4110 State Office	
				Bldg, SLC, UT or DFCM web	
				site*	
Prime Contractors Turn in	Tuesday	May 9, 2006	3:00 PM	DFCM, 4110 State Office	
Bid and Bid Bond / Bid				Bldg, SLC, UT	
Opening in DFCM					
Conference Room					
Subcontractors List Due	Wednesday	May 10, 2006	3:00 PM	DFCM, 4110 State Office	
				Bldg, SLC, UT	
Project Completion Date	Tuesday	August 15, 2006			

^{*} DFCM's web site address is http://dfcm.utah.gov





Division of Facilities Construction and Management

BID FORM – REVISED PER ADDENDUM NO. 1 DATED MAY 2, 2006

NAME OF BIDDER	_ DATE
To the Division of Facilities Construction and Management 4110 State Office Building Salt Lake City, Utah 84114	
•	udanaa with tha Dagwaat fan Dida
The undersigned, responsive to the "Notice to Contractors" and in acco for the LIND LECTURE HALL REMODEL – WEBER STATE UN	
DFCM PROJECT NO. 05283810 and having examined the Contract proposed Work and being familiar with all of the conditions surroundin Project, including the availability of labor, hereby proposes to furnish a required for the Work in accordance with the Contract Documents as sporth and at the price stated below. This price is to cover all expenses i required under the Contract Documents of which this bid is a part:	Documents and the site of the g the construction of the proposed ll labor, materials and supplies as pecified and within the time set
I/We acknowledge receipt of the following Addenda:	
BASE BID: For all work shown on the Drawings and described in the Documents, I/we agree to perform for the sum of:	Specifications and Contract
	_DOLLARS (\$)
(In case of discrepancy, written amount shall govern)	
ADDITIVE ALTERNATE NO. 1: Refurbish stair risers and railings.	
	_ DOLLARS (\$)
(In case of discrepancy, written amount shall govern)	
ADDITIVE ALTERNATE NO. 2: Remount fire alarm pull stations.	
	_DOLLARS (\$)
(In case of discrepancy, written amount shall govern)	
ADDITIVE ALTERNATE NO. 3: Replace first floor lighting.	
	_DOLLARS (\$)
(In case of discrepancy, written amount shall govern)	

ADDITIVE ALTERNATE NO. 4: Add automati	c door operators to second floor toilets.	
	DOLLARS (\$)
(In case of discrepancy, written amount shall gover	n)	
ADDITIVE ALTERNATE NO. 5: Replace interior	ior locksets.	
	DOLLARS (\$)
(In case of discrepancy, written amount shall gover	n)	
ADDITIVE ALTERNATE NO. 6 : Alternate finis floors.	shes on the corridor ceilings of the first and	d second
	DOLLARS (\$)
(In case of discrepancy, written amount shall gover	n)	
I/We guarantee that the Work will be Substantially successful bidder, and agree to pay liquidated dama after expiration of the Contract Time as stated in As	ages in the amount of \$500.00 per day for	
This bid shall be good for 45 days after bid opening	2.	
Enclosed is a 5% bid bond, as required, in the sum	of	
The undersigned Contractor's License Number for	Utah is	
Upon receipt of notice of award of this bid, the und days, unless a shorter time is specified in Contract Payment bonds in the prescribed form in the amour performance of the contract. The Bid Bond attache above bid sum, shall become the property of the Di liquidated damages for delay and additional expens executed and/or acceptable 100% Performance and	Documents, and deliver acceptable Perform at of 100% of the Contract Sum for faithful ad, in the amount not less than five percent vision of Facilities Construction and Mana be caused thereby in the event that the contract	mance and l (5%) of the agement as ract is not
Type of Organization:	(Corporation, Partnership, Indivi	idual, etc.)
Any request and information related to Utah Prefer	ence Laws:	
Respectfully submitted,	Address:	
Name of Bidder		
Authorized Signature	·	

DFCM Form 7b-1 052505