

**REVISED (3-10-09) PER ADDENDUM #4
PROJECT SCHEDULE****PROJECT NAME: MATHESON COURTHOUSE - JURY BOX REMODEL – PHASE 2****DFCM PROJECT NO. 06132150**

Event	Day	Date	Time	Place
Request for Proposals	Wednesday	January 21, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Mandatory Pre-Proposal Site Meeting - Construction Documents Available	<i>Tuesday</i>	January 27, 2009	10:00 AM	Matheson Courthouse 450 South State, SLC, UT Meet in the east entrance rotunda
Last Day to Submit Questions prior to submittal of Statements of Qualifications	Thursday	January 29, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes scrawford@utah.gov and pmoyes@mhtn.com
Addendum Deadline	Tuesday	February 3, 2009	2:00 PM	DFCM web site *
Prime Contractors turn in References, Statements of Qualifications, Management Plans, Schedule and Termination Debarment Certifications	Tuesday	February 10, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee (if applicable)	Tuesday	February 17, 2009	2:00 PM	To be determined
Last Date to Submit Questions for Final Addendum	Thursday	February 19, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes scrawford@utah.gov and pmoyes@mhtn.com
Final Addendum Deadline (exception for bid delays)	Tuesday	February 24, 2009	2:00 PM	DFCM web site *
Prime Contractors Turn In Cost Proposals, and Cost Reduction Proposals	Monday	March 9, 2009	12:00 Noon	DFCM 4110 State Office Bldg SLC, UT
Subcontractor List Due	Tuesday	March 10, 2009	12:00 Noon	DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677
Interviews	Tuesday	March 17, 2009	9:00 AM	DFCM 4110 State Office Bldg SLC, UT
Announcement	Wednesday	March 18, 2009	4:00 PM	DFCM web site *
Final Substantial Completion Date	Monday	November 30, 2009	5:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>.