



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM No. 3

Date: March 2, 2009

To: Short Listed Contractors

From: S'ean Crawford, Project Manager, DFCM

Reference: Administrative Office of the Courts
Matheson Courthouse – Jury Box Remodel Phase 2
DFCM Project No. 06132150

Subject: **Addendum No. 3**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

3.1 SCHEDULE CHANGES: The schedule has been changed - reference the attached schedule for the revised dates.

3.2 GENERAL ITEMS: The only additional subcontractor approved to perform the millwork on this project is Wavell Huber Wood Products, Inc.

End of Addendum #3



**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 3 DATED MARCH 2, 2009**

PROJECT NAME: MATHESON COURTHOUSE - JURY BOX REMODEL – PHASE 2 ADMINISTRATIVE OFFICE OF THE COURTS – SALT LAKE CITY, UTAH DFCM PROJECT NO. 06132150				
Event	Day	Date	Time	Place
Request for Proposals	Wednesday	January 21, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Mandatory Pre-Proposal Site Meeting - Construction Documents Available	Tuesday	January 27, 2009	10:00 AM	Matheson Courthouse 450 South State, SLC, UT Meet in the east entrance rotunda
Last Day to Submit Questions prior to submittal of Statements of Qualifications	Thursday	January 29, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes scrawford@utah.gov and pmoyes@mhtn.com
Addendum Deadline	Tuesday	February 3, 2009	2:00 PM	DFCM web site *
Prime Contractors turn in References, Statements of Qualifications, Management Plans, Schedule and Termination Debarment Certifications	Tuesday	February 10, 2009	2:00 PM	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee (if applicable)	Tuesday	February 17, 2009	2:00 PM	To be determined
Last Date to Submit Questions for Final Addendum	Thursday	February 19, 2009	2:00 PM	Submitted all questions to both S'ean Crawford and Peter Moyes scrawford@utah.gov and pmoyes@mhtn.com
Final Addendum Deadline (exception for bid delays)	Tuesday	February 24, 2009	2:00 PM	DFCM web site *
Prime Contractors Turn In Cost Proposals, and Cost Reduction Proposals	Monday	March 9, 2009	12:00 Noon	DFCM 4110 State Office Bldg SLC, UT
Subcontractor List Due	Tuesday	March 10, 2009	12:00 Noon	DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677
Interviews	Wednesday	March 18, 2009	9:00 AM	DFCM 4110 State Office Bldg SLC, UT
Announcement	Thursday	March 19, 2009	4:00 PM	DFCM web site *
Final Substantial Completion Date	Monday	November 30, 2009	5:00 PM	

* DFCM's web site address is <http://dfcm.utah.gov>.