



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

RICHARD K. ELLIS
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM # 2

Date: 08-07-2006

To: Contractors

From: Craig Wessman, Project Manager, DFCM

Reference: Heating Plant Boiler #3 Replacement
Snow College
DFCM Project No. 06166700

Subject: **Addendum No. 2**

Pages:

Addendum Cover	1 Page
Revised Schedule	1 Page
<u>Drawing</u>	<u>1 Page</u>
	3 Pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

2.1 Schedule has been Changed

2.2 Drawing S101 has been added.

It had not been added at the time of posting.

End of Addendum



Division of Facilities Construction and Management

**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 2 ISSUED AUGUST 7, 2006**


PROJECT NAME:		HEATING PLANT BOILER #3 REPLACEMENT		
		SNOW COLLEGE – EPHRAIM, UTAH		
DFCM PROJECT NO.		06166700		
Event	Day	Date	Time	Place
Request for Proposals/ Construction Documents Available	Tuesday	July 18, 2006	8:30 AM	DFCM 4110 State Office Bldg SLC, Utah or DFCM web site *
Mandatory Pre-Proposal Site Meeting	Thursday	July 27, 2006	11:00 AM	Central Heating Plant Snow College 250 East 100 North Ephraim, UT
Last Day to Submit Questions	Tuesday	August 1, 2006	4:00 PM	Craig Wessman DFCM 4110 State Office Bldg SLC, Utah
Final Addendum Issued	Friday	August 4, 2006	4:00 PM	DFCM web site*
Prime Contractors Turn In Cost Proposals, and References	Wednesday	August 9, 2006	2:00 PM	DFCM 4110 State Office Bldg SLC, UT
Sub-Contractor List, Statements of Qualifications, and Cost Reduction Proposals Due	Thursday	August 10, 2006	2:00 PM	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee, if applicable.	NA			
Termination / Debarment Certifications Due		On or Before Date of Interview	NA	
Interviews	Friday	August 11, 2006	9:00 AM	DFCM 4110 State Office Bldg SLC, UT
Announcement	Friday	August 11, 2006	4:00 PM	DFCM web site*
Contract Sent to Contractor for Signature	Tuesday	August 15, 2006		

* DFCM's web site address is <http://dfcm.utah.gov>



State of Utah-Department of Administrative Services
DIVISION OF FACILITIES CONSTRUCTION
AND MANAGEMENT
400 State Office Building, Salt Lake City, Utah 84103-0001

CONSULTANTS



SNOW COLLEGE

EPHRAIM, UTAH


HEATING PLANT
BOILER #3
REPLACEMENT

STATE PROPERTY ID. #01794
DFCM PROJECT #06166700


MARK	DATE	DESCRIPTION
0	07/17/06	ISSUED FOR CONSTRUCTION
PROJECT NO.:	02-152	
CAD DWG FILE:	S-101	
DRAWN BY:	TRP	
CHECKED BY:	NRH	

SHEET TITLE


BOILER #3 REPLACEMENT
ROOF FRAMING PLAN,
SECTIONS, AND DETAILS




ROOF FRAMING PLAN




COVER ALL ABANDONED PENETRATIONS WITH NEW 1/2" B; 22 GA. DECKING CONNECTED TO FRAMING WITH 2 8 PUDGLE WELDS @ 12" (2 MIN PER SIDE)



SECTION A-A
SCALE: NONE



SECTION B-B
SCALE: NONE



SECTION C-C
SCALE: NONE