



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

### Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

# ADDENDUM #1

Date: November 13, 2008

To: Contractors

From: Craig Wessman, Project Manager, DFCM

Reference: HVAC System Renovation – Administration Building  
Department of Natural Resources  
DFCM Project No. 07183500

Subject: Addendum No. 1

Pages Total Addendum 1 page

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

## 1.1 SCHEDULE CHANGES – None

## 1.2 GENERAL ITEMS – Two non-mandatory pre-bid walk throughs will be held for any of the general contractors who attended the mandatory pre-bid held November 12, 2008 and any interested subcontractors. These will be held at 9:00 AM and 2:00 PM on Friday, November 14, 2008. A DFCM representative will meet all interested parties at the west entrance of the Administration Building.