



## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

## Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: November 24, 2008

**HVAC SYSTEM RENOVATION – ADMINISTRATION BUILDING**  
**DEPARTMENT OF NATURAL RESOURCES**  
**SALT LAKE CITY, UTAH**

DFCM Project No: 07183500

Estimate: \$2,119,970

Project Manager: Craig Wessman

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	TOTAL BID	COMPL DATE
Broderick & Henderson Construction	✓	2	\$ 761,700	\$ 65,000	\$ 94,400	\$ 94,700	\$1,015,800	April 30, 2009
Big-D Construction Corp	✓	2	\$ 952,938	\$ 66,920	\$ 88,602	\$ 97,459	\$1,205,919	April 30, 2009
Garff Construction Corp	✓	2	\$ 964,000	\$ 61,600	\$ 93,900	\$ 93,500	\$1,213,000	April 30, 2009
Continental Engrg & Construction Inc.	✓	2	\$1,029,000	\$ 69,054	\$ 84,509	\$ 85,882	\$1,268,445	April 30, 2009
Onyx Construction LLC	✓	2	\$1,004,000	\$ 65,750	\$ 99,500	\$ 99,700	\$1,268,950	April 30, 2009
Arnell-West Inc.	✓	2	\$1,025,000	\$ 67,153	\$ 99,000	\$ 99,250	\$1,290,403	April 30, 2009
McCullough Engineering & Contracting	✓	2	\$1,037,000	\$ 71,000	\$ 97,000	\$ 97,000	\$1,302,000	April 30, 2009
Entelen Design-Build LLC	✓	2	\$ 984,391	\$117,021	\$122,242	\$122,060	\$1,345,714	April 30, 2009
Wade Payne Construction Inc.	✓	2	\$1,065,000	\$ 87,000	\$ 97,000	\$ 98,000	\$1,347,000	April 30, 2009
Benstog Construction Corp	✓	2	\$1,347,138	-	-	-	\$1,347,138	April 30, 2009
Keller Construction Inc.	✓	2	\$1,107,000	\$ 85,000	\$ 98,900	\$ 99,000	\$1,389,900	April 30, 2009
Chad Husband Construction Inc.	✓	2	\$1,095,416	\$ 98,700	\$ 98,500	\$ 98,700	\$1,391,316	April 30, 2009
Darrell W. Anderson Construction	✓	2	\$1,125,000	\$ 60,000	\$ 91,000	\$ 91,000	\$1,367,000	April 30, 2009
Hughes General Contractors Inc	✓	2	\$1,141,000	\$ 73,000	\$ 96,000	\$ 96,000	\$1,406,000	April 30, 2009

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Monday, November 24, 2008 at 3:00 PM

\_\_\_\_\_  
Marla Workman, Contract Coordinator

**Sublists are to be submitted to DFCM no later than 3:00 PM on Tuesday, November 25, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.**