



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM No. 1

Date: January 14, 2009

To: Contractors

From: Brian Bales, Project Manager, DFCM

Reference: Security Improvements – Lone Peak Facility
Department of Corrections – Draper Prison
DFCM Project No. 07354100

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	Total	1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 **SCHEDULE CHANGES:** Funding for this project has been frozen and the project is on hold until further notice. The Project Schedule is cancelled; therefore, no submittals will be accepted.