



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: January 27, 2009

MURDOCK GUEST HOUSE ADAPTIVE RE-USE
UTAH VALLEY UNIVERSITY
OREM, UTAH

DFCM Project No: 08307790
Estimate: \$375,000
Project Manager: Michael Ambre

CONTRACTOR	BID BOND	ADD RECD	BASE BID	COMPL DATE
Entelen Design-Build LLC	✓	1 W – 1 V	\$306,600.00	May 29, 2009
City Creek Construction & Development	✓	2	\$314,747.00	May 29, 2009
Nichols Building LLC	✓	2	\$314,999.00	May 29, 2009
Avalon Construction	✓	2	\$316,907.00	May 29, 2009
Forest Line Construction	✓	2	\$319,200.00	May 29, 2009
Kendrick Brothers Construction	✓	2	\$328,560.00	May 29, 2009
Onyx Construction LLC	✓	2	\$346,736.00	May 29, 2009
Classic Construction	*	2	\$352,432.10	May 29, 2009
Chad Broderick Construction Inc	✓	2	\$355,000.00	May 29, 2009
Clear Construction LLC	✓	2	\$359,642.00	May 29, 2009
Interior Construction Specialists Inc	✓	2	\$364,000.00	May 29, 2009
Arnell-West Inc	✓	2	\$364,549.00	May 29, 2009
Merrill Sheriff Construction (MSCI)	✓	2	\$364,890.00	May 29, 2009
PAC Group West LLC	✓	2	\$369,000.00	May 29, 2009
Saiz Construction Co Inc	✓	2	\$374,971.00	May 29, 2009
Bodell Construction	✓	2	\$376,572.00	May 29, 2009
Wasatch West Contracting LLC	✓	2	\$377,989.00	May 29, 2009
Dutson Builders Inc	✓	2	\$388,042.00	May 29, 2009
Valley Design & Construction Inc	✓	2	\$410,000.00	May 29, 2009

* Required DFCM Bid Bond Form not used – however, replacement was not requested due to amount of bid and ranking.

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Tuesday, January 27, 2009 at 2:30 PM.

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on Wednesday, January 28, 2009. Contractors whose sublists are received after 2:30 PM will be disqualified.