



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: May 3, 2010

Extended Education Building ImprovementsUtah Valley University – Orem, Utah

DFCM Project No: 10011790

Estimate: \$300,000.00

Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	COMPL DATE
Wade Payne Construction, Inc.	BB	2	\$277,200.00	August 19, 2010
Miller General Contractors, LLC	BB	2	\$277,700.00	August 19, 2010
Jacobsen Construction Company	BB	2	\$291,000.00	August 19, 2010
Keller Construction, Inc.	BB	2	\$291,380.00	August 19, 2010
C-Burns Construction	BB	2	\$292,791.00	August 19, 2010
Interwest Construction Company, Inc.	BB	2	\$294,900.00	August 19, 2010
Onyx Construction	BB	2	\$296,000.00	August 19, 2010
Broderick & Henderson Construction	BB	2	\$302,900.00	August 19, 2010
Big D Construction Corp.	BB	2	\$322,346.00	August 19, 2010
Nichols Building, LLC	BB	2	\$324,000.00	August 19, 2010
Webb Brothers Construction	BB	2	\$325,000.00	August 19, 2010
Bodell Construction Company	BB	2	\$326,800.00	August 19, 2010
Stallings Construction, Inc.	BB	2	\$334,000.00	August 19, 2010
Tom Parker Construction Corp.	BB	2	\$351,334.93	August 19, 2010
CK Construction Corp.	BB	2	\$343,400.00	August 19, 2010

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on May 3, 2010 at 2:30 PM

Joanna Reese
Joanna Reese/Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on May 4, 2010. Contractors whose sublists are received after 2:30 PM will be disqualified.