

USU Romney Stadium Renovation
Phase 1 East Concourse
Project 03269770
August 26, 2004
Addendum #1

The actual construction budget for this first phase is \$1,010,000.

Introduced Randy Spetman the new Athletic Director, Ken Beazer Director of Development for Athletics, and Tom Graham Project Manager for USU. Dave McKay with DFCM will also be deeply involved in the project.

This is phase one of a multi phase project to address the Romney Stadium and the team building. The overall project could exceed \$26,000,000.

The firm that will work with USU and the selected design firm for concessions is Sedexho. The construction budget does not include equipment for concessions.

The SOQ and the management plan should include all engineering disciplines. The selected firm will have until the following Monday to have a proposal ready to begin contract negotiations.

Preliminary presentation must be ready to present at the October 9, 2004 USU home game. A 90% submittal must be ready to present at the November 20, 2004 USU home game. Final bid documents should be ready for distribution for bidding by January 2005 with a contract award by March 2005 and completion by August 1, 2005.

Attached is the list of firms that attended the mandatory meeting.

On the web you can find a copy of the program for all 4 phases completed by the Bauer Group.

End of addendum #1

List of Attendees at the Mandatory Pre-Submittal Meeting
Utah State University – Romney Stadium Renovation and Expansion – Phase I
DFCM Project No. 03269770
24 August 2004

Firm Name	Contact	Telephone	Fax
Architectural Nexus	Christian Wilson	(435) 753-2141	(435) 752-4160
ARW Engineers	Lara Blum	(801) 782-6008	(801) 782-4656
Bauer Group	Jim Bauer	(406) 259-8234	(406) 259-8267
BNA Consulting	Gary Mesker	(801) 532-2196	(801) 532-2305
Calder Richardson	Stephen Cohen	(801) 328-2726	(801) 328-2737
Design West	Tony Wegener	(435) 752-7031	(435) 752-5325
Dunn Associates	Rod Zabriskie	(801) 575-8877	(801) 575-8875
Elliott Mahoney	Hans Hoffman	(435) 649-0092	(435) 649-7127
FFKR	Carol Kusterle	(801) 517-4338	(801) 539-1916
GouldEvans	Becky Hawkins	(801) 532-6100	(801) 532-6102
Spectrum Engineers	Jackie McGill	(801) 328-5151	(801) 328-5155
VBFA	Natalie Harris	(801) 530-3148	(801) 530-3150