

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management

Director

ADDENDUM

Date: 15 September 2005

To: Contractors

From: Jeff Reddoor, DFCM Project Manager

Reference: Paving Improvements – Beaver National Guard Armory

Utah National Guard – Beaver, Utah

DFCM Project No. 05105470

Subject: Addendum No. 1

Pages Addendum 1 page

Stage II Schedule 1 page

Total 2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1.1 **Project Completion**

The final completion date for this project is Monday, May 1, 2006.

1.1.2 Modification to Stage II Schedule

Note the changes of mandatory pre-bid meeting and bid due dates on schedule.

1.1.3 No SOQs are required for contractors previously approved through a Stage I selection.







Division of Facilities Construction and Management

PROJECT SCHEDULE Stage II = Two-Stage Bidding Process

PROJECT NAME: PAVING IMPROVEMENTS – BEAVER NATIONAL GUARD ARMORY

UTAH NATIONAL GUARD – BEAVER, UTAH

DFCM PROJECT NO.: 05105470

DFCM PROJECT NO.: 051054/0				
Event	Day	Date	Time	Place
Stage II Bidding Documents Available	Thursday	September 15, 2005		DFCM, 4110 State Office Bldg, SLC, UT and DFCM web site *
Mandatory Pre-bid Site Meeting	Monday	September 19, 2005	10:00 AM	Beaver Natl Guard Armory 120 South Main Beaver, UT
Last Day to Submit Questions	Tuesday	September 20, 2005		DFCM, 4110 State Office Bldg, SLC, UT
Final Addendum Issued	Wednesday	September 21, 2005		DFCM, 4110 State Office Bldg, SLC, UT or DFCM web site*
Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room	Tuesday	September 27, 2005		DFCM, 4110 State Office Bldg, SLC, UT
Subcontractors List Due	Wednesday	September 28, 2005		DFCM, 4110 State Office Bldg, SLC, UT
Project Completion Date	Monday	May 1, 2006		

^{*} DFCM's web site address is http://dfcm.utah.gov

DFCM Form 7b-1 052505