

 $\begin{array}{c} {\rm JON~M.~HUNTSMAN,\,JR.} \\ {\it Governor} \end{array}$ 

GARY R. HERBERT Lieutenant Governor

#### Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management

Director

## ADDENDUM #2

Date: 20 September 2005

To: Contractors

From: Jeff Reddoor, DFCM

Reference: Utah National Guard

Richfield Armory Parking Improvements

DFCM Project No. 05107470

Subject: Addendum No. 2

Pages Addendum 1 page

Revised Schedule1 pageUnit Price Schedule Attachment1 pageTotal3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in this Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

#### 2.1 General:

2.1.1 Modification to Stage II Schedule and Project Completion:

The final completion date for this project is Wednesday,

May 31, 2006.

**2.1.2** Attached is a 1 page Unit Price Schedule, the Contractor must

complete this form and include it with the Bid.

End of Addendum







# **Division of Facilities Construction and Management**

# PROJECT SCHEDULE Stage II = Two-Stage Bidding Process

PROJECT NAME: PARKING IMPROVEMENTS – RICHFIELD NATL GUARD ARMORY

UTAH NATIONAL GUARD - RICHFIELD, UTAH

DFCM PROJECT NO.: 05107470

DECNITROJECT NO USIU/4/U							
Event	Day	Date	Time	Place			
Stage II Bidding Documents Available	Thursday	September 15, 2005		DFCM, 4110 State Office Bldg, SLC, UT and DFCM web site *			
<b>Mandatory</b> Pre-bid Site Meeting	Monday	September 19, 2005	1:00 PM	Richfield Natl Guard Armory 650 West 100 South Richfield, UT			
Last Day to Submit Questions	Tuesday	September 20, 2005		DFCM, 4110 State Office Bldg, SLC, UT			
Final Addendum Issued	Wednesday	September 21, 2005		DFCM, 4110 State Office Bldg, SLC, UT or DFCM web site*			
Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room	Tuesday	September 27, 2005		DFCM, 4110 State Office Bldg, SLC, UT			
Subcontractors List Due	Wednesday	September 28, 2005		DFCM, 4110 State Office Bldg, SLC, UT			
Project Completion Date	Wednesday	May 31, 2006					

<sup>\*</sup> DFCM's web site address is http://dfcm.utah.gov

DFCM Form 7b-1 052505

### **UNIT PRICE SCHEDULE**

#### **CONTRACT FOR: Richfield Armory Parking Improvements 2005**

The undersigned Bidder, having examined and determined the scope of the Contract Documents, hereby proposes to perform the work described herein for the following unit prices or lump sum amounts.

2. All bids shall be checked for errors. If errors are made, unit prices shall govern and corrections will be made according to the unit price and totals will be revised to reflect the corrections.  NO. Item Description Quantity Unit Unit Price \$ Amount \$  1 Mobilization 1 LUMP SUM 1 LUMP SUM 1  2 Traffic Control 1 LUMP SUM 1 LUMP SUM 1  3 Clear and Grub 1 LUMP SUM 1 LUMP SUM 1  4 Imported Granular Fill 250 CU YD 1  5 Untreated Base Course 4" Thick 100 SQ YD 1  6 Untreated Base Course 8" Thick 1400 SQ YD 1  6 Untreated Base Course 8" Thick 1400 SQ YD 1  8 Excavation and Subgrade Preparation 1 LUMP SUM 1 LUMP SUM 1  9 Remove Delineator 1 EACH 1 E	Note:	1. Bids shall include sales tax and all other applicable taxes and fees							
No.       Item Description       Quantity       Unit       Unit Price \$       Amount \$         1       Mobilization       1       LUMP SUM       1       250 CU YD       1       1       LUMP SUM       1       250 CU YD       1		2. All bids shall be checked for errors. If errors are made, unit prices shall govern and corrections will be made according to the unit price							
1 Mobilization         1 LUMP SUM           2 Traffic Control         1 LUMP SUM           3 Clear and Grub         1 LUMP SUM           4 Imported Granular Fill         250 CU YD           5 Untreated Base Course 4" Thick         100 SQ YD           6 Untreated Base Course 8" Thick         1400 SQ YD           7 60" Diameter Drainage Sump         1 LUMP SUM           8 Excavation and Subgrade Preparation         1 LUMP SUM           9 Remove Delineator         1 EACH           10 Remove Concrete Sidewalk         3 SQ YD           11 Remove Asphalt Pavement         450 SQ YD           12 Remove Asphalt Curb         170 LIN FT           13 Reconstruct Lawn Irrigation System         1 LUMP SUM           14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch         1400 SQ YD           15 Pavement Sawing         80 LIN FT           16 Pavement Marking Paint         1 LUMP SUM           17 Top Soil         160 SQ FT           18 Turf Sod         160 SQ FT           19 4" Decorative Gravel         250 SQ YD           20 Concrete Curb and Gutter         430 LIN FT		and totals will be revised to reflect the corrections.							
2 Traffic Control       1 LUMP SUM         3 Clear and Grub       1 LUMP SUM         4 Imported Granular Fill       250 CU YD         5 Untreated Base Course 4" Thick       100 SQ YD         6 Untreated Base Course 8" Thick       1400 SQ YD         7 60" Diameter Drainage Sump       1 LUMP SUM         8 Excavation and Subgrade Preparation       1 LUMP SUM         9 Remove Delineator       1 EACH         10 Remove Concrete Sidewalk       3 SQ YD         11 Remove Asphalt Pavement       450 SQ YD         12 Remove Asphalt Curb       170 LIN FT         13 Reconstruct Lawn Irrigation System       1 LUMP SUM         14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400 SQ YD         15 Pavement Sawing       80 LIN FT         16 Pavement Marking Paint       1 LUMP SUM         17 Top Soil       160 SQ FT         18 Turf Sod       160 SQ FT         19 4" Decorative Gravel       250 SQ YD         20 Concrete Curb and Gutter       430 LIN FT	No.	Item Description	Quantity	Unit	Unit Price \$	Amount \$			
Clear and Grub	1	Mobilization	1	LUMP SUM					
4 Imported Granular Fill         250 CU YD           5 Untreated Base Course 4" Thick         100 SQ YD           6 Untreated Base Course 8" Thick         1400 SQ YD           7 60" Diameter Drainage Sump         1 LUMP SUM           8 Excavation and Subgrade Preparation         1 LUMP SUM           9 Remove Delineator         1 EACH           10 Remove Concrete Sidewalk         3 SQ YD           11 Remove Asphalt Pavement         450 SQ YD           12 Remove Asphalt Curb         170 LIN FT           13 Reconstruct Lawn Irrigation System         1 LUMP SUM           14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch         1400 SQ YD           15 Pavement Sawing         80 LIN FT           16 Pavement Marking Paint         1 LUMP SUM           17 Top Soil         160 SQ FT           18 Turf Sod         160 SQ FT           19 4" Decorative Gravel         250 SQ YD           20 Concrete Curb and Gutter         430 LIN FT	2	Traffic Control	1	LUMP SUM					
5 Untreated Base Course 4" Thick 100 SQ YD 6 Untreated Base Course 8" Thick 1400 SQ YD 7 60" Diameter Drainage Sump 1 LUMP SUM 8 Excavation and Subgrade Preparation 1 LUMP SUM 9 Remove Delineator 1 EACH 10 Remove Concrete Sidewalk 3 SQ YD 11 Remove Asphalt Pavement 450 SQ YD 12 Remove Asphalt Curb 170 LIN FT 13 Reconstruct Lawn Irrigation System 1 LUMP SUM 14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch 1400 SQ YD 15 Pavement Sawing 80 LIN FT 16 Pavement Marking Paint 1 LUMP SUM 17 Top Soil 160 SQ FT 18 Turf Sod 160 SQ FT 19 4" Decorative Gravel 250 SQ YD 20 Concrete Curb and Gutter 430 LIN FT	3	Clear and Grub							
6 Untreated Base Course 8" Thick 1400 SQ YD 7 60" Diameter Drainage Sump 1 LUMP SUM 8 Excavation and Subgrade Preparation 1 LUMP SUM 9 Remove Delineator 1 EACH 10 Remove Concrete Sidewalk 3 SQ YD 11 Remove Asphalt Pavement 450 SQ YD 12 Remove Asphalt Curb 170 LIN FT 13 Reconstruct Lawn Irrigation System 1 LUMP SUM 14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch 1400 SQ YD 15 Pavement Sawing 80 LIN FT 16 Pavement Marking Paint 1 LUMP SUM 17 Top Soil 160 SQ FT 18 Turf Sod 160 SQ FT 19 4" Decorative Gravel 250 SQ YD 20 Concrete Curb and Gutter 430 LIN FT	4	Imported Granular Fill							
7 60" Diameter Drainage Sump       1 LUMP SUM         8 Excavation and Subgrade Preparation       1 LUMP SUM         9 Remove Delineator       1 EACH         10 Remove Concrete Sidewalk       3 SQ YD         11 Remove Asphalt Pavement       450 SQ YD         12 Remove Asphalt Curb       170 LIN FT         13 Reconstruct Lawn Irrigation System       1 LUMP SUM         14 3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400 SQ YD         15 Pavement Sawing       80 LIN FT         16 Pavement Marking Paint       1 LUMP SUM         17 Top Soil       160 SQ FT         18 Turf Sod       160 SQ FT         19 4" Decorative Gravel       250 SQ YD         20 Concrete Curb and Gutter       430 LIN FT	5	Untreated Base Course 4" Thick	100	SQ YD					
8         Excavation and Subgrade Preparation         1         LUMP SUM           9         Remove Delineator         1         EACH           10         Remove Concrete Sidewalk         3         SQ YD           11         Remove Asphalt Pavement         450         SQ YD           12         Remove Asphalt Curb         170         LIN FT           13         Reconstruct Lawn Irrigation System         1         LUMP SUM           14         3" Hot Plant Mix Bituminous Surfacing 3/4 inch         1400         SQ YD           15         Pavement Sawing         80         LIN FT           16         Pavement Marking Paint         1         LUMP SUM           17         Top Soil         160         SQ FT           18         Turf Sod         160         SQ FT           19         4" Decorative Gravel         250         SQ YD           20         Concrete Curb and Gutter         430         LIN FT	6	Untreated Base Course 8" Thick							
9         Remove Delineator         1         EACH           10         Remove Concrete Sidewalk         3         SQ YD           11         Remove Asphalt Pavement         450         SQ YD           12         Remove Asphalt Curb         170         LIN FT           13         Reconstruct Lawn Irrigation System         1         LUMP SUM           14         3" Hot Plant Mix Bituminous Surfacing 3/4 inch         1400         SQ YD           15         Pavement Sawing         80         LIN FT           16         Pavement Marking Paint         1         LUMP SUM           17         Top Soil         160         SQ FT           18         Turf Sod         160         SQ FT           19         4" Decorative Gravel         250         SQ YD           20         Concrete Curb and Gutter         430         LIN FT			1	LUMP SUM					
10       Remove Concrete Sidewalk       3 SQ YD         11       Remove Asphalt Pavement       450 SQ YD         12       Remove Asphalt Curb       170 LIN FT         13       Reconstruct Lawn Irrigation System       1 LUMP SUM         14       3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400 SQ YD         15       Pavement Sawing       80 LIN FT         16       Pavement Marking Paint       1 LUMP SUM         17       Top Soil       160 SQ FT         18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT	8	Excavation and Subgrade Preparation							
11       Remove Asphalt Pavement       450       SQ YD         12       Remove Asphalt Curb       170       LIN FT         13       Reconstruct Lawn Irrigation System       1       LUMP SUM         14       3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400       SQ YD         15       Pavement Sawing       80       LIN FT         16       Pavement Marking Paint       1       LUMP SUM         17       Top Soil       160       SQ FT         18       Turf Sod       160       SQ FT         19       4" Decorative Gravel       250       SQ YD         20       Concrete Curb and Gutter       430       LIN FT	9	Remove Delineator							
12       Remove Asphalt Curb       170       LIN FT         13       Reconstruct Lawn Irrigation System       1       LUMP SUM         14       3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400       SQ YD         15       Pavement Sawing       80       LIN FT         16       Pavement Marking Paint       1       LUMP SUM         17       Top Soil       160       SQ FT         18       Turf Sod       160       SQ FT         19       4" Decorative Gravel       250       SQ YD         20       Concrete Curb and Gutter       430       LIN FT	10	Remove Concrete Sidewalk							
13       Reconstruct Lawn Irrigation System       1       LUMP SUM         14       3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400 SQ YD         15       Pavement Sawing       80 LIN FT         16       Pavement Marking Paint       1 LUMP SUM         17       Top Soil       160 SQ FT         18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT			450	SQ YD					
14       3" Hot Plant Mix Bituminous Surfacing 3/4 inch       1400 SQ YD         15       Pavement Sawing       80 LIN FT         16       Pavement Marking Paint       1 LUMP SUM         17       Top Soil       160 SQ FT         18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT	12	Remove Asphalt Curb	170	LIN FT					
15       Pavement Sawing       80       LIN FT         16       Pavement Marking Paint       1       LUMP SUM         17       Top Soil       160       SQ FT         18       Turf Sod       160       SQ FT         19       4" Decorative Gravel       250       SQ YD         20       Concrete Curb and Gutter       430       LIN FT	13	Reconstruct Lawn Irrigation System	1	LUMP SUM					
16       Pavement Marking Paint       1       LUMP SUM         17       Top Soil       160 SQ FT         18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT	14	3" Hot Plant Mix Bituminous Surfacing 3/4 inch	1400	SQ YD					
17       Top Soil       160 SQ FT         18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT	15	Pavement Sawing	80	LIN FT					
18       Turf Sod       160 SQ FT         19       4" Decorative Gravel       250 SQ YD         20       Concrete Curb and Gutter       430 LIN FT	16	Pavement Marking Paint	1	LUMP SUM					
19 4" Decorative Gravel 250 SQ YD 20 Concrete Curb and Gutter 430 LIN FT	17	Top Soil	160	SQ FT					
20 Concrete Curb and Gutter 430 LIN FT	18	Turf Sod	160	SQ FT					
	19	4" Decorative Gravel	250	SQ YD					
TOTAL	20	Concrete Curb and Gutter	430	LIN FT					
	•				TOTAL				

The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other person or persons bidding on the work.

Seal (if bid is by Corporation)	Respectfully Submitted:	ally Submitted:		
License No.	Bidder:			
Date:	Signature			
Address:	Title:			