BID BOND (Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That	hereinafter referred to as
the "Principal," and under the laws of the State of, with its principal business in this State and U. S. Department of the Treasury Listed, (Circula	a corporation organized and existing
business in this State and U. S. Department of the Treasury Listed. (Circula	r 570. Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); her	reinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the a accompanying bid), being the sum of this Bond to which payment the	mount of \$ (5% of the
accompanying bid), being the sum of this Bond to which payment the	e Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by the	ese presents.
THE CONDITION OF THIS OBLIGATION IS SUCH that bid incorporated by reference herein, dated as shown, to enter into a contract	whereas the Principal has submitted to Obligee the accompanying et in writing for the
	ct in writing for the Project.
execute a contract and give bond to be approved by the Obligee for the fair in writing of such contract to the principal, then the sum of the amount damages and not as a penalty; if the said principal shall execute a contraperformance thereof within ten (10) days after being notified in writing of void. It is expressly understood and agreed that the liability of the Surety penal sum of this Bond. The Surety, for value received, hereby stipulates for a term of sixty (60) days from actual date of the bid opening. PROVIDED, HOWEVER, that this Bond is executed pursuant as amended, and all liabilities on this Bond shall be determined in according the herein. IN WITNESS WHEREOF, the above bounden parties have exemple the party being here.	stated above will be forfeited to the State of Utah as liquidated act and give bond to be approved by the Obligee for the faithful such contract to the Principal, then this obligation shall be null and for any and all defaults of the Principal hereunder shall be the full and agrees that obligations of the Surety under this Bond shall be to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, dance with said provisions to same extent as if it were copied at excuted this instrument under their several seals on the date indicated
representative, pursuant to authority of its governing body.	
DATED this day of, 20	·
Principal's name and address (if other than a corporation):	Principal's name and address (if a corporation):
Timespar 5 name and address (if other than a corporation).	Timespar 5 name and address (if a corporation).
By:	By:
Бу	Бу
Title:	Title:(Affix Corporate Seal)
	(Affix Corporate Seal)
	Surety's name and address:
	_
STATE OF	_
) SS.	By:
COUNTY OF)	Attorney-in-ract (Affix Corporate Seat)
On this day of 20 personally appear	ed hefore me
On thisday of, 20, personally appears whose identity is personally known to me or proved to me on the basis of that he/she is the Attorney-in-fact of the above-named Surety Company complied in all respects with the laws of Utah in reference to becoming sol acknowledged to me that as Attorney-in-fact executed the same.	, and that he/she is duly authorized to execute the same and has
acknowledged to the that as Attorney-III-lact executed the salle.	
Subscribed and sworn to before me this day of	, 20
My Commission Expires:	
Pagidas at:	
Resides at.	
Resides at:	NOTA DV DUBLIC
Agency:	NOTARY PUBLIC
Agency:Agent:	Approved As To Form: May 25, 2005
Agency:	NOTARY PUBLIC Approved As To Form: May 25, 2005 By Alan S. Bachman, Asst Attorney General





Division of Facilities Construction and Management

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM (VBS)

All proposers shall submit a list of <u>ALL</u> first-tier subcontractors, meeting the following criteria, including the subcontractor's name, bid amount and other information required by these Contract Documents, on the following basis:

PROJECTS UNDER \$500,000 - ALL SUBS \$20,000 OR OVER MUST BE LISTED PROJECTS \$500,000 OR MORE - ALL SUBS \$35,000 OR OVER MUST BE LISTED

- Any additional subcontractors identified in the Request for Proposals shall also be listed.
- The DFCM Director may not consider any proposal submitted by a proposer if the proposer fails to submit a subcontractor list meeting the requirements of State law.
- List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
- Proposer may not list more than one subcontractor to perform the same work.
- Proposer must list "Self" if performing work itself.

LICENSURE:

The subcontractor's name, the type of work, the subcontractor's bid amount, and the subcontractor's license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Proposer shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A subcontractor includes a trade contractor or specialty contractor and does not include suppliers who provide <u>only</u> materials, equipment, or supplies to a contractor or subcontractor.

PROPOSER LISTING 'SELF' AS PERFORMING THE WORK:

Any proposer that is properly licensed for the particular work and intends to perform that work itself in lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the term 'Self' for that category on the subcontractor list form. Any listing of 'Self' on the sublist form shall also include the amount allocated for that work.

'SPECIAL EXCEPTION':

A proposer may list 'Special Exception' in place of a subcontractor when the proposer intends to obtain a subcontractor to perform the work at a later date because the proposer was unable to obtain a qualified or reasonable proposal under the provisions of U.C.A. Section 63A-5-208(4). The proposer shall insert the term 'Special Exception' for that category of work, and shall provide documentation with the subcontractor list describing the proposer's efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the proposer was unable to obtain a qualified subcontractor bid. The Director must find that the proposer complied in good faith with State law requirements for any 'Special Exception' designation, in order for the proposal to be considered. If awarded the contract, the Director shall supervise the proposer's efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be adjusted to reflect the actual amount of the subcontractor's bid. Any listing of 'Special Exception' on the sublist form shall also include amount allocated for that work.

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any proposal submitted by a proposer if the proposer fails to submit a subcontractor list meeting the requirements of State law. Director may withhold awarding the contract to a particular proposer if one or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for such other reason in the best interest of the State of Utah. Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist form, at the sole discretion of Director, the Director may provide notice to the proposer and the proposer shall have 24 hours to submit the correction to the Director. If such correction is submitted timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to submission of the subcontractors list, the contractor may change its listed subcontractors only after receiving written permission from the Director based on complying with all of the following criteria.


- (1) The contractor has established in writing that the change is in the best interest of the State and that the contractor establishes an appropriate reason for the change, which may include, but not is not limited to, the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of performing, and/or the subcontractor has requested in writing to be released.
- (2) The circumstances related to the request for the change do not indicate any bad faith in the original listing of the subcontractors.
- (3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor does not give rise to bid shopping.
- (4) Any increase in the cost of the subject subcontractor work is borne by the contractor.
- (5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being issued for the contract for such decreased amount.
- (6) The Director will give substantial weight to whether the subcontractor has consented in writing to being removed unless the contractor establishes that the subcontractor is not qualified for the work.

EXAMPLE:

Example of a list where there are only four subcontractors

TYPE OF WORK	SUBCONTRACTOR, "SELF" OR "SPECIAL EXCEPTION"	SUBCONTRACTOR BID AMOUNT	CONT. LICENSE #
ELECTRICAL	ABCD Electric Inc.	\$350,000.00	123456789000
LANDSCAPING	"Self"	300,000.00	123456789000
CONCRETE (ALTERNATE #1)	XYZ Concrete Inc	298,000.00	987654321000
MECHANICAL	"Special Exception" (attach documentation)	Fixed at: 350,000.00	(TO BE PROVIDED AFTER OBTAINING SUBCONTRACTOR)

SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.





Division of Facilities Construction and Management

DFCM

SUBCONTRACTORS LIST

PROJECT TITLE:

TYPE OF WORK	SUBCONTRACTOR, "SELF" OR "SPECIAL EXCEPTION"	SUBCONTRACTOR BID AMOUNT	CONT. LICENSE
alternates. We have listed "Self" or "Spec	ctors as required by the instructions, including cial Exception" in accordance with the instructionately licensed as required by State law.		bid as well as an
	FIRM:		
E:	SIGNED BY:		

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A WRITTEN CONTRACT WITH PROPOSER. ACTION MAY BE TAKEN AGAINST PROPOSERS BID BOND AS DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.

FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of the form with the Division of Facilities Construction & Management, prior to the issuance of any notice to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from noncompliance.

Utah Division of Air Quality April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6, 7

Source Information:

1.	Name of your operation (source): provide a name if the source is a construction site.
2.	Address or location of your operation or construction site.
3.	UTM coordinates or Longitude/Latitude of stationary emission points at your operation.
4.	Lengths of the project, if temporary (time period).
5.	Description of process (include all sources of dust and fugitive dust). Please, if necessary, use additional sheets of paper for this description. Be sure to mark it as an attachment.
6.	Type of material processed or disturbed.
7.	Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

8.	Destination of product (where will the material produced be used or transported, be specific, provide address or specific location), information needed for temporary relocation applicants.
9.	Identify the individual who is responsible for the implementation and maintenance of fugitive dust control measures. List name(s), position(s) and telephone number(s).
10.	List, and attach copies of any contract lease, liability agreement with other companies that may or will, be responsible for dust control on site or on the project.

Description of Fugitive Dust Emission Activities (Things to consider in addressing fugitive dust control strategies.)

1.	Type of activities (drilling and blasting, road construction, development construction, earth moving and excavation, handling and hauling materials, cleaning and leveling, etc).
2.	List type of equipment generating the fugitive dust.
3.	Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4.	Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road network used to move loads "on" and "off" property.
5.	Vehicle miles travels on unpaved roads associated with the activity (average speed).
6.	Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7.	Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt roads include total miles of road in use during the activity.

Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined by Approval Order conditions or federal requirements such as NSPS), and control strategies must prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for compliance with R307-309-3.

1.	Types of ongoing emission controls proposed for each activity, each piece of equipment, and haul roads.
2.	Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, synthetic cover, wind breaks, vegetative cover, etc).
3.	Method of application of dust suppressant.
4.	Frequency of application of dust suppressant.
5.	Explain what triggers the use of a special control measure other than routine measures already in place, such as covered loads or measures covered by a permit condition (increase in opacity, high winds, citizen complaints, dry conditions, etc).
6.	Explain in detail what control strategies/measures will be implemented off-hours, i.e., Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on public and private paved roads in compliance with R307-309-5, 6, 7.

- 1. Types of emission controls initiated by your operation that are in place "off" property (application of water, covered loads, sweeping roads, vehicle cleaning, etc.).
- 2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive dust, are deposited on public and private paved roads.

Phone: (801) 536-4000

(801) 536-4099

FAX:

Submit the Dust Control Plan to:

Executive Secretary Utah Air Quality Board POB 144820 15 North 1950 West Salt Lake City, Utah 84114-4820

Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the course must submit a report to the Executive Secretary within 15 days after receiving a Notice of Violation. The report must include the following information:

- 1. Name and address of dust source.
- 2. Time and duration of dust episode.
- 3. Meteorological conditions during the dust episode.
- 4. Total number and type of fugitive dust activities and dust producing equipment within each operation boundary. If no change has occurred from the existing dust control plan, the source should state that the activity/equipment is the same.
- 5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or the sources dust control plan.
- 6. Reasons for failing to control dust from the dust generating activity or equipment.
- 7. New and/or additional fugitive dust control strategies necessary to achieve compliance with R307-309-3, 4, 5, 6, or 7.
- 8. If it can not be demonstrated that the current approved Dust Control Plan can result in compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust Notice of Violation, the source must submit the revised Plan to the Executive Secretary for review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000 Utah Air Quality Board FAX: (801) 536-4099

POB 144820

15 North 1950 West

Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

			rojec	t No	XXXX	
/	/	/	/	/	/	/

DFCM AND DESIGN/BUILD TEAM AGREEMENT

THIS AGREEMENT made and entered into this	day of	, 20	, by and between	the DIVISION OF
FACILITIES CONSTRUCTION AND MANAG	GEMENT, herei	nafter ref	erred to as the "DF	'CM", and (FILL IN
DESIGN/BUILD FIRM)	, a corporat	tion autho	orized to do busine	ss in the State of Utah
DESIGN/BUILD FIRM) and consisting of a legally recognized business e	entity in the State	e of Utah	and general contra	acting/ construction
management and architectural/engineering comp				
DESIGN/BUILD FIRM)	, or entities	under co	ontract with (FILL	IN DESIGN/BUILD
FIRM), as appropriate. (FIL)	L IN DESIGN/	BUILD	FIRM)	, shall
hereinafter be referred to as "DESIGN/BUILD T			,	
WITNESSETH: WHEREAS, DFCM intends to I	have Work perf	ormed at		
WHEREAS, DESIGN/BUILD TEAM agrees to	perform the Wo	ork for the	e sum stated herein	
NOW, THEREFORE, DFCM and DESIGN/BUIL follows:	LD TEAM for th	e conside	eration provided in t	his Agreement, agree as

INTRODUCTION:

This Agreement is between DFCM and DESIGN/BUILD TEAM, consisting of the prime general contractor who shall also responsibly represent it's A/E's, architect's, engineer's, suppliers, consultants, subconsultants and subcontractors at any tier. There are designer and general contractor responsibilities identified in this Agreement. There are important documents incorporated by reference. While the DESIGN/BUILD TEAM maintains liability for all design and general contractor functions, the specific functions referred to in this Agreement as well as the documents incorporated by reference, shall be performed by the respective personnel of the DESIGN/BUILD TEAM that are qualified architects/engineers and general contractors.

The identity of the leaders of the specific functions of the DESIGN/BUILD TEAM are attached to this Agreement, entitled Exhibit "A." and made a part of this Agreement. Said leadership shall not be changed or substituted without written approval of the DFCM.

ARTICLE 1. DOCUMENTS INCORPORATED BY REFERENCE AND GENERAL PROVISIONS

1.1 DOCUMENTS INCORPORATED BY REFERENCE:

1.1.1 **Request for Proposals and General Conditions.** The DESIGN/BUILD TEAM and DFCM shall be bound by their respective obligations, duties and rights as referred to in the Request for Proposals

identified as "Announcement of Design/Build Competition for the D	Design and Construction of the (FILL IN
TITLE OF RFP DOCUMENT)	, herein after identified as
"Announcement of Design/Build Competition" and dated	, inclusive of all addenda, as well as the
DFCM General Conditions dated May 25, 2005, and on file with the	e Division of Facilities Construction and
Management and by this reference incorporated herein. The Cost Pr	roposal Form is hereby attached and made part
of this agreement and is entitled Exhibit "B". It is intended that this	DESIGN/BUILD TEAM's Agreement not
reiterate all the applicable provisions of said Request for Proposals a	and the General Conditions and the fact that
some provisions are reiterated herein does not lessen the importance	of the provisions that are not so reiterated.
Unless the context provides otherwise, all the definitions and interpr	retations of provisions of this
DESIGN/BUILD TEAM's Agreement shall be as stated in said Anno	ouncement of Design Build Competition and
the General Conditions. In case of conflict between the provisions of	of this DESIGN/BUILD TEAM's Agreement,
the Announcement of Design/Build and the General Conditions, the	following shall indicate which provision
controls:	

- (1) This Agreement shall control over conflicting provisions in the Announcement of Design/Build Competition and/or General Conditions.
- (2) The Announcement of Design/Build Competition shall control over conflicting provisions in the General Conditions.

Said General Conditions shall be construed in such a manner as that any reference to a right, responsibility, or duty of the General Contractor (Contractor) referred to in the General Conditions shall be deemed to refer to the DESIGN/BUILD TEAM. Any reference to A/E in the General Conditions shall be deemed to refer to the DESIGN/BUILD TEAM Architect/Engineer as applicable, and shall also be bound by the provisions in the General Conditions that refer to the duties and responsibilities of the A/E in the General Conditions. Unless otherwise specified by this Agreement, the definitions in the General Conditions shall apply to this Agreement.

- 1.1.2 **The Project Defined.** The Project is the total design and construction for which the DESIGN/BUILD TEAM is responsible, including all professional design services and all labor, materials and equipment used or incorporated in such design and construction for the project referenced by the Announcement of Design/Build Competition in Paragraph 1.1.1 above.
- 1.1.3 **The Work Defined**. The Work comprises the completed construction designed under the Project and includes labor necessary to produce such construction, and materials and equipment incorporated or to be incorporated in such construction.

1.2 EXECUTION, CORRELATION, CONTRACTUAL RELATIONSHIP AND INTENT

- 1.2.1 This Agreement shall be signed in not less than duplicate by the DFCM and DESIGN/ BUILD TEAM.
- 1.2.2 Nothing contained in this Agreement and the Contract Documents shall create a professional obligation or contractual relationship between the DFCM and any third party, including subcontractors, A/E's, consultants and suppliers at any tier of the DESIGN/BUILD TEAM. Notwithstanding this, it is understood and agreed that the DFCM is the intended third party beneficiary of all contracts for design or engineering services, all subcontracts, purchase orders and other agreements between the DESIGN/BUILD TEAM and third parties.

The DESIGN/BUILD TEAM shall incorporate the obligations of this Agreement into its respective subcontracts, supply agreements and purchase orders. The DESIGN/BUILD TEAM shall also be responsible to the DFCM for wrongful or negligent acts, errors or omissions of it's A/E, consultants, subcontractors, suppliers, agents and employees or those in privity with the DESIGN/BUILD TEAM, at any tier.

- the Utah State Building Board on May 25, 2005; the DFCM Design Manual dated May 25, 2005 and on file with the office of DFCM; this Agreement; the Conditions of the Contract (General and Supplementary Conditions); and all competition documents provided by DFCM to DESIGN/BUILD TEAM and all competition documents provided by DESIGN/BUILD TEAM to DFCM, which are identified in a list entitled Exhibit "C", hereby attached and made part of this Agreement. Clarifications to said proposal documents are hereby identified in Exhibit "D", which is hereby attached and made part of this Agreement. All such Contract Documents referred to in this Paragraph 1.3 are hereby incorporated by reference herein. Any reference in this Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the importance or applicability of any other provisions of the Contract Documents.
- 1.4 CONTRACT DOCUMENTS COMPLIANCE, TERMS, INDEPENDENT CONTRACTOR. The Work to be performed shall be in accordance with all of the Contract Documents. All terms used in this Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions, except as otherwise provided in this Agreement. The DESIGN/BUILD TEAM Agrees to furnish labor, materials and equipment to complete the Work as required in the Contract Documents which are hereby incorporated by reference. It is understood and agreed by the parties hereto that all Work shall be performed as required in the Contract Documents and shall be subject to inspection and approval of DFCM or its authorized representative. The relationship of the DESIGN/BUILD TEAM to the DFCM hereunder is that of an independent contractor.

ARTICLE 2. DESIGN/BUILD TEAM

2.1 RESPONSIBILITY ALLOCATION. The components of the Design Team shall have primary responsibilities as follows:

2.1.1 Design correspond shall be perfer	rmed by the A/E of the DESIGN/BUILD TEAM as well as the
	d and paid by the DESIGN/BUILD TEAM and acting in the
interest of the DESIGN/BUILD TEAM. As pa	art of the proposal of DESIGN/BUILD TEAM, (FILL IN NAM)
OF DESIGN FIRM) h	as been selected as the A/E for the Project and is, or shall be
promptly, under contract with the DESIGN/BU	JILD TEAM. DESIGN/BUILD TEAM shall notify DFCM of an
substantial change in the composition of the A/	E assigned to the Project, including but not limited to any major
changes of staffing or assignments of architects	s to the Project. Any substantial change in the composition of the
A/E must be approved by DFCM in writing. T	The identity of the leader of the specific functions of (FILL IN
NAME OF DESIGN FIRM)	- is (FILL IN NAME OF DESIGN FIRM
REPRESENTATIVE)	, principal in charge of coordination of all design services. Said
leadership shall not be changed or substituted v	without written approval of the DFCM.

- 2.1.2 Construction shall be performed in accordance with this Agreement and the Contract Documents by the qualified general contractor component of the DESIGN/BUILD TEAM as well as the appropriate subcontractors and suppliers at any tier in privity with the DESIGN/BUILD TEAM. Design Work shall be performed in accordance with this Agreement and the Contract Documents by the A/E component of the DESIGN/BUILD TEAM as well as the appropriate consultants at any tier in privity with the A/E.
- 2.1.3 The DESIGN/BUILD TEAM shall be responsible to the DFCM for wrongful or negligent acts, errors or omissions of the DESIGN/BUILD TEAM's employees and parties in privity of contract with the DESIGN/BUILD TEAM, at any tier, to perform any portion of the Work, including their agents and employees.
- **2.2 BASIC DESIGN SERVICES.** The DESIGN/BUILD TEAM's Basic Design Services consist of those described below and any other services identified in this DESIGN/BUILD TEAM Agreement as part of Basic Services related to design, including normal structural, mechanical, electrical, and architectural as well as other consulting services reasonably necessary to fulfill the design duties and responsibilities under this Agreement and the Contract Documents. The DESIGN/BUILD TEAM shall prepare and promptly distribute minutes of all meetings. Said minutes shall not be considered official minutes until approved by the DFCM.

2.3 DESIGN DEVELOPMENT PHASE.

- 2.3.1 **Design Development Documents.** Based on the approved Design/Build Proposal, written authorization to proceed to Design Development signed by the DFCM, and any adjustments authorized by the DFCM in the program, or scope of work, schedule or construction budget, the DESIGN/BUILD TEAM shall prepare, for approval by the DFCM, Design Development Documents consisting of drawings and other documents to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, materials and such other elements as may be appropriate. The Design Development Documents shall include the items listed in the Design Development Phase Checklist of the DFCM Design Manual incorporated by reference into this Agreement.
- 2.3.2 **Design Revisions.** The DFCM reserves the right to request minor design revisions and the DESIGN/BUILD TEAM shall promptly perform such revisions with no increase in cost beyond the Guaranteed Fixed Costs for all the Work of this Project.

2.4 CONSTRUCTION DOCUMENTS PHASE.

2.4.1 **Construction Documents.** Based on the approved Design Development Documents, and written authorization to proceed to the Construction Documents Phase signed by the DFCM, and any further adjustments in the scope or quality of the Project or in the construction budget authorized by the DFCM, the DESIGN/BUILD TEAM shall prepare, for approval by the DFCM, Construction Documents consisting of Drawings and Specifications setting forth in detail the requirements for the construction of the Project. The Construction Documents shall include the items listed in the Contract Document Phase Checklist of the DFCM Design Manual incorporated by reference into this Agreement.

- 2.4.2 **Market Changes.** It is understood that the DESIGN/BUILD TEAM assumes the risk and cost of market changes with respect to the DESIGN/BUILD TEAM's scope of work. In the event any supplier under a Purchase Agreement with the State of Utah fails to perform according to the terms of his agreement, the DESIGN/BUILD TEAM will be entitled to an equitable adjustment of the contract price and time. The DESIGN/BUILD TEAM will use its best efforts in managing those suppliers to maintain the project schedule.
- 2.4.3 **Assist With Filing For Governmental Approval.** When requested by the DFCM, the DESIGN/BUILD TEAM shall assist the DFCM in all reasonable requests in connection with the DFCM's responsibility for filing documents required for approval of governmental authorities having jurisdiction over the Project.

2.5 BIDDING OR NEGOTIATION PHASE.

- 2.5.1 **Duties; In General.** After receipt of the written authorization to proceed to the Bidding or Negotiation Phase by DFCM, the DESIGN/BUILD TEAM shall obtain bids or negotiate proposals and award contracts to subcontractors, subconsultants and suppliers which are consistent with the Design/Build Agreement. The term "bid" in the Agreement is also meant to mean "proposal" where the DESIGN/BUILD TEAM is using a request for proposal procurement process.
- (1) The DESIGN/BUILD TEAM shall promptly supply ten (10) complete sets of Final Construction Documents to DFCM.
- (2) **Specified Subcontractors**: The specifically cited subcontractors, along with their license number (if required) and estimated cost, have been listed as a submission with the DESIGN/ BUILD TEAM cost proposal. Any substantial variation from the original estimate, submitted on (**FILL IN DATE PROPOSAL WAS SUBMITTED**) ______ as part of the Cost Proposal, shall be accompanied by a written explanation from the Contractor justifying the variation and describing how the variation meets or exceeds the "value" to the DFCM on the project.
- (3) **Non-Specified Subcontractors**: The non-specified subcontractor's scope of work and estimated costs shall be listed as a submission with the DESIGN/BUILD TEAM cost proposal. Within 24 hours after the Contractor "opens" the non-specified subcontractors bid and if the bid is from a subcontractor that would otherwise be required to be part of a sublist under UCA 63-5a-208 if the procurement was performed directly by DFCM in bidding process, the DESIGN/BUILD TEAM shall submit name of the subcontractor along with their license number (if required) and estimated cost to DFCM. During the competitive bid process by the DESIGN/BUILD TEAM for these subcontractors, DFCM shall have a representative at the bid opening and subcontractor's selection.
- (4) The DESIGN/BUILD TEAM shall at all reasonable times be available personally, or have available, a responsible member of his or her staff to make such interpretations of the Contract Documents as are necessary to facilitate completion of the construction contract by the DESIGN/BUILD TEAM's subcontractors and suppliers.
- (5) If subcontractor's are selected through a proposal process and the DESIGN/BUILD TEAM fails to comply with the sublist requirements of UCA 63-5a-208 for bids made applicable in this Agreement to proposals, the DESIGN/BUILD TEAM shall have 24 hours to cure such failure after receiving written notice from DFCM.

2.6 CONSTRUCTION PHASE-ADMINISTRATION OF THE CONSTRUCTION.

- 2.6.1 **Advise And Consult.** The DESIGN/BUILD TEAM shall advise and consult with the DFCM during the Construction Phase. No one shall be entitled to rely upon any representation by the DESIGN/BUILD TEAM unless it is in writing and signed by the DESIGN/BUILD TEAM Project Manager or a principal of the DESIGN/BUILD TEAM.
- 2.6.2 **Representations by Third Parties, and Officials, Other Than DFCM.** DESIGN/BUILD TEAM may not rely on any representations of other state agencies, officials or any third parties unless specifically approved in writing by DFCM.
- 2.6.3 **Record Copy at Site.** The DESIGN/BUILD TEAM shall maintain in good order at the site one record copy of the drawings, specifications, product data, samples, shop drawings, Change Orders and other Modifications, marked currently to record changes made during construction. At the conclusion of the Construction Phase the DESIGN/BUILD TEAM shall prepare and furnish to the DFCM a complete set of Record Drawings (corrected original tracings or re-plotted CADD drawings), one set of mylar reproducible Record Drawings and two (2) sets of Specifications depicting the Project.

CADD Criteria. The "DFCM CADD Criteria" which is a part of the Design Manual shall be reviewed by the A/E and shall be used to define and/or supplement any terms or responsibilities under this Agreement. The DFCM CADD Criteria in the Design Manual in case of conflict, shall supercede any provision of this Agreement.

2.7 ADDITIONAL SERVICES: IN GENERAL.

- 2.7.1 **Written Authorization Required.** The DESIGN/BUILD TEAM shall perform all duties and responsibilities required by this Agreement and the Contract Documents for the Guaranteed Fixed Price. If the DESIGN/BUILD TEAM reasonably believes that a particular duty or responsibility is beyond that identified by this Agreement or the Contract Documents, then the DESIGN/BUILD TEAM shall not be entitled to any amount which would result in an increase in the Guaranteed Fixed Price unless, prior to performing the subject duty or responsibility, the DESIGN/BUILD TEAM has requested in writing a Modification to this Agreement and the Modification has been approved, in writing, by DFCM. The provisions of the General Conditions regarding Modifications, requests for additional time and additional monies shall apply to this Agreement.
- 2.7.2 When Not Paid by DFCM. Notwithstanding anything to the contrary in this Agreement, DFCM shall not be responsible to pay and the DESIGN/BUILD TEAM shall not be entitled to receive, compensation for any Contingent Additional Services if such services were required due to the fault of the DESIGN/BUILD TEAM or the DESIGN/BUILD TEAM's failure to perform in accordance with the terms of this Agreement. Notwithstanding this, there shall be no right to payment for additional services or contingent additional services if such services are not approved in advance by DFCM in writing.

2.8 STANDARD FOR PERFORMANCE.

2.8.1 **Due Care and Diligence; In General.** DESIGN/BUILD TEAM shall exercise the degree of skill and diligence as exercised by members of the DESIGN BUILD TEAM'S profession having substantial experience on projects similar in type, magnitude and complexity to the Project that is the

subject of this Agreement and all of the services under this Agreement shall be performed as expeditiously as is consistent with said standards. The DESIGN/BUILD TEAM shall be liable to the Owner for claims, liabilities, additional burdens, penalties, damages or third party claims, to the extent caused by wrongful or negligent acts, errors or omissions that do not meet this standard of care.

2.8.2 **Due Care and Diligence; Discovering and Reporting Defects and Deficiencies.** The DESIGN/BUILD TEAM shall exercise due care and diligence in discovering and promptly reporting to the DFCM any defects or deficiencies in the Work. Any defective Designs or Specifications furnished by the DESIGN/BUILD TEAM shall be promptly corrected by the DESIGN/BUILD TEAM at no cost to the DFCM, and the DESIGN/BUILD TEAM shall promptly reimburse the DFCM for all damages, if any, resulting from the use of such defective Designs or Specifications. The DFCM's approval, acceptance, use of or payment for all or any part of the DESIGN/BUILD TEAM'S services hereunder or of the Project itself shall in no way alter the DESIGN/BUILD TEAM'S obligations or the DFCM's rights hereunder.

2.9 TESTS, INSPECTIONS AND REPORTS.

- 2.9.1 DFCM shall be responsible for all structural (soils and concrete), mechanical, electrical testing required by law or code. It shall be DESIGN/BUILD TEAM's responsibility to determine when, which, and to the extent that such tests, inspections and reports are required by the Contract Documents. The DFCM may review and comment, when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD TEAM pursuant to this Paragraph 2.9.1. The DFCM will be monitoring tests and inspections for the subject work. The DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM. All other tests or inspections required by contract documents shall be furnished at the DESIGN/BUILD TEAM's expense.
- 2.9.2 The DFCM shall be responsible for all chemical, air and water pollution tests, tests for hazardous material, and other laboratory and environmental tests, inspections and reports, including those required by law or the Contract Documents. It shall be DFCM's responsibility to determine when, which, and to the extent that such tests, inspections and reports are required by the Contract Documents. The DFCM may review and comment, when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD TEAM pursuant to this Paragraph 2.9.2. The services, information, surveys and reports required by this Paragraph 2.9.2 shall be furnished at the DFCM's expense. The DFCM will be monitoring tests and inspections for the subject work. The DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM.

ARTICLE 3. DEFORM'S RESPONSIBILITIES

- **3.1 INFORMATION.** The DFCM shall provide full information regarding requirements for the Project, including a program or scope of work which shall set forth the DFCM's objectives, schedule, constraints, and criteria, including space requirements and relationships, flexibility, expandability, special equipment, systems and site requirements.
- **3.2 RESPONSE TO DESIGN/BUILD TEAM.** The DFCM shall give reasonable consideration to all sketches, estimates, working drawings, specifications, proposals, and other documents presented by the

DESIGN/BUILD TEAM; and to inform the DESIGN/BUILD TEAM of the decisions, in writing, within a fourteen (14) day time period.

- **3.3 DFCM PROJECT MANAGER.** The DFCM shall designate a DFCM Project Manager authorized to act on the DFCM's behalf with respect to the Project. The DFCM or such Project Manager shall render decisions within a fourteen (14) day time period pertaining to documents submitted by the DESIGN/BUILD TEAM in order to avoid unreasonable delay in the orderly and sequential progress of the DESIGN/BUILD TEAM's services and Work. The DFCM may appoint an on-site project representative to observe the Work and to have such other responsibilities as the DFCM deems necessary to facilitate this Agreement.
- **3.4 COMMUNICATIONS.** DFCM shall communicate with subcontractors at any tier and material suppliers of the DESIGN/BUILD TEAM only through the DESIGN/BUILD TEAM. DESIGN/BUILD TEAM shall communicate to DFCM directly and not through the User or any other governmental agency. DESIGN/BUILD TEAM shall not rely on any comments or writings of User without express consent in writing of DFCM.

ARTICLE 4. TIME

4.1 DESIGN FUNCTION SCHEDULE. Time limits provided by the RFP shall not be exceeded by the DESIGN/BUILD TEAM or DFCM. Any extensions of time from the schedule shall be void and of no force and effect until such adjustments are agreed to in writing by the DFCM and DESIGN/BUILD TEAM.

.2 CONSTRUCTION FUNCTION SCHEDULE. TIME OF COMPLETION OF CONSTRUCTION
VORK AND DELAY REMEDY. The Construction Work shall be Substantially Complete within (FILL IN
COMPLETION TIME) () calendar days after the date of the Notice to Proceed.
DESIGN/BUILD TEAM agrees to pay liquidated damages in the amount of \$ per day for each day afte
xpiration of the Contract Time until the DESIGN/BUILD TEAM achieves Substantial Completion in
ccordance with the Contract Documents, if the DESIGN/BUILD TEAM's delay makes the damages applicable.
The provision for liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein
ecause actual damages can not be readily ascertained at the time of execution of this Design/Build Agreement;
c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay damages,
uch as costs to complete or remedy defective Work.

No PRE, Claim or action shall be maintained by the DESIGN/BUILD TEAM or Subcontractor or material supplier of DESIGN/BUILD TEAM at any tier, against the DFCM for damages or other claims due to losses attributable to hindrances or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, employees or agents, except as expressly provided in the General Conditions, including procedural, timing and substantive provisions of the General Conditions.

ARTICLE 5. PAYMENTS

5.1 COMPENSATION. The DFCM shall compensate the DESIGN/BUILD TEAM for work properly performed in accordance with the Contract Documents after the DFCM's receipt and approval of the DESIGN/BUILD TEAM's detailed monthly statement and any lien waivers or releases previously requested by DFCM.

5.1.1 Guaranteed	d Fixed Contract Amount. The DFCM agrees	to pay and the DESIGN/BUILD
TEAM agrees to accept in fu	all performance of the design work and the const	ruction Work under this
DESIGN/BUILD TEAM's A	Agreement, not more than the sum of (FILL IN	CONTRACT AMOUNT)
	DOLLARS AND NO CENTS (\$.00) which sum is the proposal
amount submitted on	and which sum shall be the guarantee	ed fixed contract amount. Payment to
the DESIGN/BUILD TEAM	I will be made within thirty (30) calendar days o	f receipt of payment application by
DFCM.		

The DESIGN/BUILD TEAM shall provide DFCM within thirty (30) days of request by DFCM, a schedule of accounts and budgets for Work which will be used as a basis for applications for payment. The DFCM agrees to pay the DESIGN/BUILD TEAM for the construction Work and the design services from time to time as the Work progresses, but not more than once each month after the date of Notice to Proceed, and only upon Certificate of the A/E as approved by DFCM which approval may not be unreasonably withheld, for Work performed during the preceding calendar month, ninety-five percent (95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials furnished in place or on the site. The DESIGN/BUILD TEAM agrees to furnish to the DFCM invoices for materials purchased and on the site but not installed, for which the DESIGN/BUILDER requests payment and agrees to safeguard and protect such equipment or materials and is responsible for the safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be supplied by the DESIGN/BUILD TEAM at the time of request for Certificate of Payment on account. Materials for which payment has been made cannot be removed from the job site without DFCM's written approval. Five percent (5%) of the earned amount shall be retained from each monthly payment. Additional retainage shall be imposed if, in the written opinion of the Director of the Division of Facilities Construction and Management, special circumstances or considerations justify the imposition of additional retainage in the interest of the State.

- 5.1.2 **DESIGN/BUILD TEAM Expenses.** The guaranteed fixed contract amount shall include all expenses of the DESIGN/BUILD TEAM, including travel, lodging, per diem and other costs associated with the performance of the duties and work under this Agreement.
- **5.2 DESIGN/BUILD TEAM'S ACCOUNTING RECORDS.** All Accounting Records shall be available to the DFCM or the DFCM's authorized representative at mutually convenient times.

<u>ARTICLE 6.</u> CHANGES IN THE WORK

6.1 ADDITIONAL WORK. It is understood and agreed by the parties hereto that no money will be paid to the DESIGN/BUILD TEAM for additional labor or materials furnished unless a new contract in writing or a Modification hereof in accordance with the General Conditions and Contract Documents for such additional labor or materials has been executed. The DFCM specifically reserves the right to modify or amend this Agreement and the total sum due hereunder either by enlarging or restricting the scope of the Work.

Modifications shall be issued in accordance with the General Conditions. No action, conduct, omission, prior failure or course of dealing by the DFCM shall act to waive, modify, change, or alter this requirement. Written modifications are the exclusive method for effecting any change to the contract sum or contract time. The

DESIGN/BUILD TEAM understands and agrees that the contract sum and contract time cannot be changed by implication, oral agreements, actions, inactions, course of conduct or contractor initiated change order.

ARTICLE 7. INSURANCE, BONDS AND INDEMNIFICATION

- 7.1 IN GENERAL. To protect against liability, loss and/or expense arising in connection with the performance of services described under this DESIGN/BUILD TEAM's Agreement, the DESIGN/BUILD TEAM shall obtain and maintain in force during the entire period of this DESIGN/BUILD TEAM's Agreement, at its own expense, the following insurance from insurance companies authorized to do business in the State of Utah and rated "A" or better with a financial size category of Class X or larger. An exception to the above-stated rating and financial size category requirements is for the professional liability insurance referred to in 7.2.1(1) below, in which case the rating must be "B" or better with a financial size category of Class VIII or larger. All said ratings and financial size categories shall be as published by A.M. Best Company at the time this DESIGN/BUILD TEAM's Agreement is executed.
- **7.2 DESIGN/BUILD TEAM INSURANCE.** Insurance for the general construction management and architectural components of the DESIGN/BUILD TEAM shall be provided as required below:
- 7.2.1 **General Contractor's Insurance.** In addition to the insurance required in Section 7.4 below, the DESIGN/BUILD TEAM shall meet all the insurance requirements for a General Contractors as required by the General Conditions.
- **7.3 GENERAL CONTRACTOR'S BONDS**. In addition to the insurance required above, the bonds for the General Contractor functions under this Agreement shall be provided as required by the General Conditions. The 100% performance and payment bonds may exclude the amount attributable to design services as agreed to by DFCM. The performance and payment bonds must be in effect and provided to DFCM on the standard DFCM forms prior to the issuance of a notice to proceed for the actual construction work.
- **7.4 DESIGN INSURANCE.** In addition to the insurance required above, the following insurance for the design services under this Agreement shall be provided:
- 7.4.1 DESIGN/BUILD TEAM Designer's Professional Liability Insurance. The DESIGN/BUILD TEAM shall maintain a professional liability insurance policy on a claims made basis, annual aggregate policy limit based on the following chart, unless modified in an attachment to this Agreement.

Construction Budget	Minimum Liability Coverage
\$50,000,000 and above	\$2,000,000 per claim,
	\$4,000,000 aggregate
\$25,000,000 and above, but under \$50,000,000	\$2,000,000 per claim,
	\$2,000,000 aggregate
\$1,500,000 and above but under \$25,000,000	\$1,000,000 per claim,
	\$1,000,000 aggregate
Under \$1,500,000	\$ 500,000 per claim,
	\$ 500,000 aggregate

- 7.4.2 Valuable papers and Records Coverage and/or Electronic Data Processing (Data and Media) Coverage. The DESIGN/BUILD TEAM and all engineering consultants of the DESIGN/BUILD TEAM shall provide coverage for the physical loss of or destruction to their work product including drawings, specifications and electronic data and media.
- 7.5 ADDITIONAL COVERAGE. The DFCM reserves the right to require additional coverage from that stated hereinabove, at the DFCM's expense for the additional coverage portion only. DFCM also reserves the right to require project specific insurance, and if such right has been exercised it shall be indicated as an exhibit to this DESIGN/BUILD TEAM's Agreement. Unless project specific insurance is required by the DFCM, the coverage may be written under a practice policy with limits applicable to all projects undertaken by the firm but must be maintained in force for the discovery of claims for a period of three (3) years after the date final payment is made to the DESIGN/BUILD TEAM under this DESIGN/BUILD TEAM's Agreement. All policies provided by the DESIGN/BUILD TEAM must contain a "retroactive" or "prior-acts" date which precedes the earlier of, the date of the DESIGN/BUILD TEAM's Agreement or the commencement of the DESIGN/BUILD TEAM's services. The DESIGN/BUILD TEAM's policy must also include a contractual liability endorsement applicable to the indemnity provision contained under this Article of this DESIGN/BUILD TEAM's Agreement. Any review and approval by the DFCM does not relieve the DESIGN/BUILD TEAM of any responsibility of liability for an error, omission, submittal or work.
- 7.6 FURNISH EVIDENCE OF INSURANCE, CERTIFICATES, ADDITIONAL INSURED. The DESIGN/BUILD TEAM shall submit certificates in form and substance satisfactory to the DFCM as evidence of the insurance requirements of this Article. Such certificates shall provide the DFCM with thirty (30) days notice prior to the cancellation, material change or non-renewal of the applicable coverage, as evidenced by return receipt, certified mail, sent to DFCM. The DESIGN/BUILD TEAM shall notify DFCM within thirty (30) days of any claim(s) against the DESIGN/BUILD TEAM which singly or in the aggregate exceed 20% of the applicable required insured limits, and the DFCM may require the DESIGN/BUILD TEAM to reinstate the policy to provide full protection at the original limits.

The State of Utah shall be named as an insured party, as primary coverage and not contributing, on all the insurance policies required by this Article except the professional liability and workers' compensation policies. The DFCM reserves the right to request the DESIGN/BUILD TEAM to provide a loss report from their insurance carrier.

7.7 DFCM RECOURSE. The DESIGN/BUILD TEAM agrees to maintain the insurance described in this Article during the required term. If the DESIGN/BUILD TEAM fails to furnish and maintain said required insurance, the DFCM may purchase such insurance on behalf of the DESIGN/BUILD TEAM, and the DESIGN/BUILD TEAM shall pay the cost thereof to the DFCM upon demand and shall furnish to the DFCM any information needed to obtain such insurance.

7.8 INDEMNIFICATION.

7.8.1 **In General.** To the fullest extent permitted by law, the DESIGN/BUILD TEAM shall indemnify and hold harmless the State of Utah, its institutions, agencies, departments, divisions, authorities, and instrumentalities, boards, commissions, elected or appointed officers, employees, agents, authorized volunteers (hereinafter the above listing of entities and persons is referred to as "indemnities") from and against every kind and character of claims, damages, losses and expenses, including but not limited to attorneys' fees,

arising out of or resulting from any act or omission in the performance of the Work under this DESIGN/BUILD TEAM's Agreement including the work of anyone directly or indirectly employed by the DESIGN/BUILD TEAM, the DESIGN/BUILD TEAM's agent, consultant or independent contractor, or anyone for whose acts any of them may be liable, provided that any such claim, damage, loss or expense is caused in whole or in part by the negligent or intentional act or omission of the DESIGN/BUILD TEAM, anyone directly or indirectly employed by the DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a part indemnified hereunder. The DESIGN/BUILD TEAM shall defend all actions brought upon such matters to be indemnified hereunder and pay all costs and expenses incidental thereto, but the State of Utah shall have the right, at its option, to participate in the defense of any such action without relieving the DESIGN/BUILD TEAM of any obligation hereunder.

- 7.8.2 **Not Reduce Current Rights.** Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person under this DESIGN/BUILD TEAM's Agreement.
- 7.8.3 **Not Bound By Damage Limitations Under Certain Acts.** In claims against any person or entity indemnified under this Paragraph 7.8 by an employee of the DESIGN/BUILD TEAM, anyone directly or indirectly employed by the DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of them or anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 7.8 shall not be limited by a limitation on the amount or type of damages, compensation or benefits payable by or for the DESIGN/BUILD TEAM or said employee, agent, consultant, independent contractor or anyone for whose acts any of them may be liable, under workers' or workmen's compensation acts, disability benefits acts or other employee benefit acts.

ARTICLE 8. DISPUTE RESOLUTION

8.1 DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and remedies as provided in the General Conditions.

ARTICLE 9. TERMINATION, SUSPENSION OR ABANDONMENT

9.1 IN GENERAL. This Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.

ARTICLE 10. OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

10.1 IN GENERAL. All Drawings, Specifications, other Contract Documents, as well as studies and projects prepared by the DESIGN/BUILD TEAM under this Agreement, are and shall remain the property of the DFCM, and DFCM shall retain all common law, statutory and other reserved rights with respect thereto. All other provisions regarding the use, re-use and other provision regarding such items as stated in the General Conditions shall apply.

<u>ARTICLE 11.</u> MISCELLANEOUS PROVISIONS

- **11.1 GOVERNING LAW AND VENUE.** Unless otherwise provided, this DESIGN/BUILD TEAM's Agreement shall be governed by the laws of the State of Utah. Salt Lake County, State of Utah, shall be the venue of any legal proceeding regarding the terms or enforcement of this DESIGN/BUILD TEAM's Agreement.
- 11.2 WAIVER TO EXTENT OF RECOVERY OF INSURANCE MONIES. The DFCM and DESIGN/BUILD TEAM waive all rights against each other and against the DESIGN/BUILD TEAM's consultants, subcontractors, agents and employees of the other for damages, but only to the extent covered by the DFCM provided Builder's Risk Policy concerning damage to the Work during construction, except such rights as they may have to the proceeds of such insurance as set forth in the General Conditions. The DFCM and DESIGN/BUILD TEAM each shall require similar waivers from their contractors, subcontractors, consultants and agents at any tier.
- 11.3 BINDING AGREEMENT AND ASSIGNMENT PROVISIONS. The DFCM and DESIGN/BUILD TEAM respectively, bind themselves, their successors, assigns and legal representatives to the other party to this DESIGN/BUILD TEAM's Agreement and to the partners, successors, assigns and legal representatives of such other party with respect to all covenants of this DESIGN/BUILD TEAM's Agreement. Neither the DFCM nor the DESIGN/BUILD TEAM shall assign its interest in this Agreement without the written consent of the other, except that the Contractor hereby consents to the assignment of the DFCM's interest herein as provided in this Article 11.
- **11.4 INTEGRATION AND AMENDMENT.** This DESIGN/BUILD TEAM's Agreement represents the entire and integrated agreement between the DFCM and DESIGN/BUILD TEAM and supersedes all prior negotiations, representations or agreements, either written or oral. Except for Construction Change Directives issued under the General Conditions, this Agreement may be amended only by written instrument signed by both DFCM and DESIGN/BUILD TEAM.
- 11.5 THIRD PARTIES. Except for DFCM's third party beneficiary rights described in this Agreement, nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third party against either the DFCM or DESIGN/BUILD TEAM.
- **11.6 HAZARDOUS MATERIALS.** The responsibilities of the DFCM and the DESIGN/BUILD TEAM regarding Hazardous Materials shall be as specified in the General Conditions and the Contract Documents.
- 11.7 PROMOTION. The DESIGN/BUILD TEAM shall have the right to include accurate representations of the design of the Project, including photographs of the exterior and interior, among the DESIGN/BUILD TEAM's promotional and professional materials. The DESIGN/BUILD TEAM's materials shall not include the DFCM's or the State's confidential or proprietary information if the DFCM has previously advised the DESIGN/BUILD TEAM in writing of the specific information considered by the DFCM to be confidential or proprietary. The DFCM shall provide professional credit for the DESIGN/BUILD TEAM on the construction sign and in the promotional materials for the Project. For purposes of this Paragraph 11.7, reference to the "DESIGN/BUILD TEAM" shall include the DESIGN/BUILD TEAM's consultants.

- **11.8 INDEPENDENT CONTRACTOR.** The DESIGN/BUILD TEAM shall be considered an independent DESIGN/BUILD TEAM, and as such, shall have no authorization, express or implied, to bind the State of Utah or the DFCM-to any agreement, settlement, liability or understanding whatsoever, nor to perform any acts as agent for the State of Utah or DFCM, except as specifically set forth in this DESIGN/BUILD TEAM's Agreement.
- **11.9 WRITTEN NOTICE.** DFCM and DESIGN/BUILD TEAM shall be subject to the written notice provisions of the General Conditions.
- **11.10 DFCM/AGENCY REVIEW.** DFCM or any other entity's (including agency user's of the State of Utah) plan reviews or any other type or nature of review shall in no way relieve the DESIGN/BUILD TEAM of design liability or contractual responsibility under this DESIGN/BUILD TEAM's Agreement. Any guidelines, specifications, drawings or plans provided by the DFCM or any other entity to the DESIGN/BUILD TEAM shall not relieve the DESIGN/BUILD TEAM of design liability or contractual responsibility under this Agreement.

11.11 CONSULTANTS.

- 11.11.1 **Not Use "Sales" or "Agent" A/E's or Consultants.** The DESIGN/BUILD TEAM agrees not to use "sales" or "agent" A/E's or consultants. Said A/E's or Consultants are not to benefit financially either directly or indirectly from the sale or use of any product on or in the Project.
- 11.11.2 A/E and Consultant Qualifications. All A/E and Consultants must be licensed in Utah for the professional practice used on the Project and be approved in writing, in advance, by the DFCM.
- **11.12** A/E, CONSULTANTS, SUBCONTRACTORS OF DESIGN/BUILD TEAM. Any A/E, subcontract, supplier, or consultants agreement that the DESIGN/BUILD TEAM may enter into in regard to the Project of this DESIGN/BUILD TEAM's Agreement, shall require conformance with the provisions of this DESIGN/BUILD TEAM's Agreement, to the extent applicable.
- 11.13 WORK BY DFCM OR DFCM'S CONTRACTORS. The DFCM reserves the right to perform work related to, but not part of, the Project and to award separate contracts in connection with other work at the site. The DESIGN/BUILD TEAM shall cooperate with the DFCM to afford the DFCM's other contractors a reasonable opportunity for access and storage of their materials and equipment for execution of their work. The DESIGN/BUILD TEAM shall incorporate and coordinate the DESIGN/BUILD TEAM's Work with work of the DFCM's separate contractors as required by the Contract Documents. The DESIGN/BUILD TEAM shall promptly notify the DFCM if any such independent action will in any way compromise the DESIGN/BUILD TEAM's ability to meet the DESIGN/BUILD TEAMS's responsibilities under this Agreement.
- **11.14 SEVERABILITY**. In case a provision of this Agreement is held to be invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not be affected.
- **11.15 OBSERVATIONS.** The Work shall be observed for acceptance in accordance with the General Conditions. DESIGN/BUILD TEAM shall have a Utah duly licensed architect or engineer, visit the site at least once per week during construction and shall make appropriate observations and promptly write and send to the DFCM written reports for each site visit. DFCM may request more periodic site observations by the A/E

if needed. The A/E shall be compensated for additional work properly performed and approved in advance in writing by DFCM as well as not caused by errors and/or omissions of DESIGN/BUILD TEAM. The A/E shall report promptly any deficiencies, defects or problems with the Work or site conditions.

- 11.16 RELATIONSHIP OF THE PARTIES AND ASSIGNMENT. The DESIGN/BUILD TEAM accepts the relationship of trust and confidence established by this DESIGN/BUILD TEAM's Agreement and covenants with the DFCM to cooperate with the DFCM and utilize the DESIGN/BUILD TEAM's best skill, efforts and judgment in furthering the interest of the DFCM; to furnish efficient business administration and supervision; to make best efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in the best and most expeditious and economic manner consistent with the interests of the DFCM.
- 11.17 SUCCESSORS AND ASSIGNS. The DFCM and DESIGN/BUILD TEAM, respectively bind themselves, their partners, successors, assigns and legal representatives to the other party to this Agreement, and to partners, successors, assigns and legal representatives of such other party with respect to all covenants, provisions, rights and responsibilities of this Agreement. The DESIGN/BUILD TEAM shall not assign the Contract without the prior written consent of the DFCM, nor shall the DESIGN/BUILD TEAM assign any moneys due or to become due as well as any rights under the Contract, without prior written consent of the DFCM.

The DFCM agrees to exercise reasonable best efforts to enable the DESIGN/BUILD TEAM to perform the Work by furnishing and approving in a timely way, information required by the DESIGN/BUILD TEAM in accordance with the requirements of the Contract Documents.

- **11.18 AUTHORITY TO EXECUTE AND PERFORM AGREEMENT.** DESIGN/BUILD TEAM and DFCM each represent that the execution of this DESIGN/BUILD TEAM's Agreement and the performance thereunder is within their respective duly authorized powers.
- **11.19 ATTORNEY FEES AND COSTS.** Except as otherwise provided in the dispute resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this DESIGN/BUILD TEAM's Agreement or recover damages or any other action as a result of a breach thereof.
- **11.20 EXTENT OF AGREEMENT.** This Agreement represents the entire agreement between the DFCM and DESIGN/BUILD TEAM and supersedes any prior negotiations, representations or agreements. This Agreement may be amended only by written instrument signed by both DFCM and DESIGN/BUILD TEAM. The DESIGN/BUILD TEAM and DFCM for themselves, their heirs, successors, executors, and administrators, whichever may be applicable, hereby agree to the full performance of this Agreement and the Contract Documents.

DESIGN/BUILD TEAM and DFCM each represent that the execution of this DESIGN/BUILD TEAM's Agreement and the performance thereunder is within their respective duly authorized powers.

IN WITNESS WHEREOF, the parties hereto have executed this DESIGN/BUILD TEAM's Agreement on the day and year stated hereinabove.

	DESIGN/BUILD TEAM:			
	Signature	Date		
State of)	Title:			
State of) County of)	Please type/print name clearly			
On this day of, 20, personally known to me (or proved to me on the affirmed), did say that he (she) is the signed by him (her) in behalf of said firm.	basis of satisfactory evidence) and who by the satisfactory evidence and that satisfactory evidence and that satisfactory evidence and that satisfactory evidence and that satisfactory evidence and the satisfactory ev	_, whose identity me duly sworn (o said document wa		
(SEAL)	Notary Public My Commission Expires	_		
APPROVED AS TO AVAILABILITY OF FUNDS:	DIVISION OF FACILITIES CONSTRUCTION AND MANAGE	MENT		
Financial Manager, Date Div. of Facilities Const. and Management	Manager – Capital	Date		
APPROVED AS TO FORM: ATTORNEY GENERAL May 25, 2005	APPROVED FOR EXPENDITURE:			
By: ALAN S. BACHMAN Asst Attorney General	Division of Finance	Date		

LIST OF ATTACHMENTS

Exhibit "A" DESIGN/BUILD TEAM Leaders

Exhibit "B" Cost Proposal Form with Cost Breakdown

(1.1.1)

Exhibit "C" List of Competition Documents

(1.3)

Exhibit "D" Clarification Items

(1.3)

PERFORMANCE BOND

(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That	hereinafter referred to as the	"Principal" and
	, a corporation organized and existing under the law	
with its principal office in the City ofa		
Listed (Circular 570, Companies Holding Certificates of Authority as A		
hereinafter referred to as the "Surety," are held and firmly bound unto the		
	DOLLARS (\$) for the pay	ment whereof, the
said Principal and Surety bind themselves and their heirs, administrators,	executors, successors and assigns, jointly and severally, firmly by	these presents.
WHEREAS the Dringing lass entered into a certain written C	ontract with the Obligee, dated the day of	20 to
construct	ontract with the Obligee, dated the day of	, 20, 10
in the County of State of Utah Project No.	for the approximate sum of	
in the County of, State of Utah, Project No Contract is hereby incorporated by reference herein.	Dollars (\$) which
Contract is hereby incorporated by reference herein.		
, ,		
NOW, THEREFORE, the condition of this obligation is such	that if the said Principal shall faithfully perform the Contract in ac	cordance with the
Contract Documents including, but not limited to, the Plans, Specification		
Contract as said Contract may be subject to Modifications or changes, the	n this obligation shall be void; otherwise it shall remain in full for	ce and effect.
	any person or corporation other than the state named herein or th	e heirs, executors
administrators or successors of the Owner.		
		0.1
The parties agree that the dispute provisions provided in the Co	ntract Documents apply and shall constitute the sole dispute proced	ures of the parties.
DROVIDED HOWEVED that this Pond is avousted pursue	nt to the Provisions of Title 63, Chapter 56, Utah Code Annotated,	1052 as amandad
and all liabilities on this Bond shall be determined in accordance with said		
and an natiffice on this Bond shan be determined in accordance with saw	i provisions to the same extent as it it were copied at length herein	•
IN WITNESS WHEREOF, the said Principal and Surety has	e signed and sealed this instrument this day of	. 20
	,	
WITNESS OR ATTESTATION:	PRINCIPAL:	
	Ву:	
	mid.	(Seal)
	Title:	
WITNESS OR ATTESTATION:	SURETY:	
WIINESS OR MITESTATION.	SCREII.	
	Ву:	
	Attorney-in-Fact	(Seal)
STATE OF)		
) SS.		
COUNTY OF)		
On this day of, 20, personally appear	red before me	, whose
identity is personally known to me or proved to me on the basis of satisfac		
in-fact of the above-named Surety Company and that he/she is duly auth		
reference to becoming sole surety upon bonds, undertakings and obligation	ns, and that ne/sne acknowledged to me that as Attorney-in-fact ex	recuted the same.
Subscribed and swarn to before me this day of	20	
Subscribed and sworn to before me this day of	, 20	
My commission expires:		
Resides at:		
resides at.	NOTARY PUBLIC	
	TOTALL LODGE	
Agency:		
Agont		
Address:	Approved As 10 Form	: May 25, 2005
Phone:	By Alan S. Bachman, Asst A	ttorney General

PAYMENT BOND

(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That		hereinafter referred to as		
	, a corporation organized and existing under			
	e Treasury Listed (Circular 570, Companies H panies); with its principal office in the City of			
	referred to as the "Obligee," in the amount of			
Dollars (\$) for the payment whereof, the said Princip	oal and Surety bind themselves and thei	ir heirs, administrators, exe	ecutors, successors
	erally, firmly by these presents.	·	,	,
	Principal has entered into a certain written Co	ntract with the Obligee, dated the	day of	, 20,
to construct				
in the County of	, State of Utah, Project No	for the approximate sum o	of	ontract is hereby
incorporated by reference he	erein.			
or Principal's Subcontractors	FORE, the condition of this obligation is such the sin compliance with the provisions of Title 63, contract, then, this obligation shall be void; other	Chapter 56, of Utah Code Annotated, 19	953, as amended, and in the	
of the Contract or to the Wor and does hereby waive notic	to this Bond, for value received, hereby stipulate k to be performed thereunder, or the specification of any such changes, extensions of time, alterethey shall become part of the Contract Documents.	ns or drawings accompanying same shal ations or additions to the terms of the Co	ll in any way affect its oblig	ation on this Bond,
	OWEVER, that this Bond is executed pursuant that the determined in accordance with said provided the determined the dete			3, as amended, and
IN WITNESS V	WHEREOF, the said Principal and Surety have	signed and sealed this instrument this	day of	, 20
WITNESS OR ATTESTA	TION:	PRINCIPAL:		
		Ву:		
		Title:		(Seal)
WITNESS OR ATTESTA	TION:	SURETY:		
		By:		
STATE OF)	Attorney-in-Fact		(Seal)
COUNTY OF) ss.)			
On this	day of, 20			
authorized to execute the sa	ho, being by me duly sworn, did say that he/she ame and has complied in all respects with the acknowledged to me that as Attorney-in-fact ex	laws of Utah in reference to becomin	med Surety Company, and	that he/she is duly
Subscribed and sworn to be	fore me this day of	, 20		
Resides at:		NOTARY PUBLIC		
Agent:			Approved As To For	
Phone:			By Alan S. Bachman, Asst	Attorney General
				70



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

CONTRACTOR: ARCHITECT:		AGENCY OR INSTITUTION: PROJECT NAME: PROJECT NUMBER: CONTRACT NUMBER:					
ARCI	HITEGT:		UF	ATE:	<u> </u>		
	CONSTRUCTION PROPOSAL		AMOUNT		DAYS		Ì
	CHANGE DIRECTIVE NO.	REQUEST NO.	INCREASE	DECREASE	INCREASE	DECREASE	
				Amount	Days	Date	
	ORIGINAL CONTRA	ACT		Timodifi	Bayo		
	TOTAL PREVIOUS		ERS				
	TOTAL THIS CHANGE ORDER						
	ADJUSTED CONTRACT						
Chan and in	M and Contractor agge Order shall cons ncludes all direct an such change in the	titute the full ac d indirect costs	cord and satis and effects re	faction, and co lated to, incide	mplete adjust ental to, and/o	ment to the Con	ıtract
Cont	ractor:						
Arch	itect/Engineer:					Date	
	cy or Institution:					Date	
						Date	
	M:					Date	
Fund	ing Verification:_					Date	
4110	State Office Building, S	Salt Lake City Uta	ah 84114				



Division of Facilities Construction and Management

DFCM

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT		PROJE	CT NO:	
AGENCY/INSTITUTION				_
AREA ACCEPTED				
The Work performed under the subject Condefined in the General Conditions; including Documents, as modified by any change orders area of the Project for the use for which it is	g that the c sagreed to b	construction is sufficiently	completed in accord	lance with the Contract
The DFCM - (Owner) accepts the Project or specified area of				
The DFCM accepts the Project for occupancy utilities and insurance, of the Project subject				
The Owner acknowledges receipt of the followard Record Drawings O&M Mark A list of items to be completed or corrected (Presponsibility of the Contractor to complete changes thereof. The amount of Incomplete Changes thereof.	nuals Punch List) all the Wo	☐ Warranty Documents is attached hereto. The fail ork in accordance with the	Completic Requirem ure to include an iter Contract Document	n on it does not alter the as, including authorized
completion of the punch list work. The Contractor shall complete or correct thecalendar days from the above date of issi the Owner has the right to be compensated for expense of the retained project funds. If the Owner shall be promptly reimbursed for the light to the light terms of the ligh	uance of thi r the delays retained pro	s Certificate. If the list of it and/or complete the work v oject funds are insufficient the funds needed to compen	tems is not completed with the help of indep to cover the delay/co	d within the time allotted bendent contractor at the ompletion damages, the
CONTRACTOR (include name of firm)		(Signature)		DATE
A/E (include name of firm)	by:	(Signature)		DATE
USING INSTITUTION OR AGENCY	_ by:	(Signature)		DATE
DFCM (Owner)	by:	(Signature)		DATE
4110 State Office Building, Salt Lake City, Utelephone 801-538-3018 • facsimile 801-538		4	cc:	Parties Noted DFCM, Director