JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Ogden-Weber Applied Technology College Student Services Building HVAC Upgrade & Renovation DFCM Project No. 01266240

The Selection Committee was very impressed with each of the contractors and expresses its appreciation to them for their effort and interest in this project. In the final analysis, the team of Garff Construction Corporation was able to demonstrate to the Selection Committee important elements that are critical to the success of the project.

- An accelerated project schedule that demonstrated obtaining Certificate of Occupancy by November 14, 2003, and;
- A competitive project cost proposal that provided the best value to the State.

Based on this, the Selection Committee was unanimous in its recommendation to award this contract to Garff Construction Corporation.

FINAL RANKING

- 1. A
- 2. O
- 3. T
- 4. C
- 5. W

VBS Selection Final Scoring Matrix

Ogden/Weber Applied Technology College Student Services Building HVAC Replacement and Upgrade DFCM Project No. 01266240

26 June 2003

Selection Criteria		0			w			Α			т			С	
Past Performance Rating	5	5	5	5	3.5	4	4.5	4.5	5	4.8	5	5	4	3.5	4
Strength of Team	3.9	3.5	4.5	2.5	2.5	1	4	3.5	4.5	3.5	3.5	4.5	3.5	2.5	4
Project Management Approach	3.9	3	4.5	2.5	2.5	1	4	4	4.5	4	3.5	4.5	3.8	3	4
Schedule: The Degree to Which Contractor Plans for December 15, 2003 Occupancy	4	3.5				1	3.5	4	5		3				5
Protection of Existing Construction	3	3	5	2.5		1	3	3.5	4.5	4	4	4	3.5	3	5
Final Cleaning	3	2.5		3		1	3				2.5	4	3		4
Access and Protection	3.5					1	3	3	4	3.5	3	4	3.8		4

DEPARTMENT OF ADMINISTRATIVE SERVICES DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: June 11, 2003

STUDENT SERVICES BUILDING HVAC REPLACEMENT & UPGRADE OGDEN/WEBER APPLIED TECHNOLOGY COLLEGE OGDEN, UTAH

DFCM Project No: 01266240 Construction Budget: \$740,000

	BID	ADD	BASE	SUBLIST	COMPL
CONTRACTOR	SEC	RECD	BID	RECD	DATE
О	BB	1,2	669,000	Yes	12/1/03
W	BB	1,2	637,843	Yes	12/1/03
A	BB	1,2	\$632,800	Yes	12/1/03
T	BB	1,2	689,951	Yes	12/1/03
С	BB	1,2	595,000	Yes	12/1/03

I hereby certify this to be a true and exact tabulation of proposals received for the above named project on June 11, 2003 at 4:00 p.m.

Susan L. Smith

Contract Coordinator