

---

## **JUSTIFICATION STATEMENT FOR CONTRACT AWARD**

---

**Weber State University**  
**Phase 2, Priority 6 – Steam System Repairs**  
**DFCM Project No. 02285810**

---

As a result of most bidders being unable to come within the project budget of \$171,746, even with acceptable cost reduction proposals, the selection committee interviewed only one firm – Mulhair Industrial Welding, Inc.

Nonetheless, Mulhair Industrial Welding was able to demonstrate to the selection committee important elements that are critical to the success of the project.

- Excellent project manager and superintendent qualifications and a thorough knowledge of the scope of the project;
- Understanding of the unique project requirements with regard to the central plant utility shut-down;
- Ability to recognize project risks and ways to mitigate them; and
- Ability to communicate with key personnel at the site.

Based on this, the selection committee was unanimous in its recommendation to award this contract to Mulhair Industrial Welding, Inc.

# VBS Selection Final Scoring Mat

Weber State University

Phase 2 Priority 6 Steam System and Tunnel Repairs

DFCM Project No. 02285810

30 May 2003

Selection Criteria		Mulhair Industrial Welding		
Past Performance Rating	4.5	4.5	4	
Strength of Team	4	4	3	
Project Management Approach	4	4	4	
Schedule	4	4	5	
The degree to which the contractor prepares for the shut-down of the heating plant	4	4	4	
Cost	\$175,273			