State of Utah

Department of Administrative Services

Division of Facilities Construction and Management

F. Keith Stepan Director

Nevada Avenue Storm Drains Camp Williams, Utah

Utah National Guard


ADDENDUM #1

DFCM Project No.03225480

Civil Science Inc 768 E. Utah Valley Drive American Fork, Ut. 1. Revision of Project Schedule is as follows:

Last Day to Submit Questions Wednesday March 31, 2004 4:00 PM 4110 State Off Bldg Final Addendum Issued Thursday April 1, 2004 4110 State Off Bldg 4:00 PM Bid Opening Tuesday April 6, 2004 4110 State Off 3.00 PM Bldg Sub Contractor Lists Due Wednesday April 7, 2004 3:00 PM 4110 State Off Bldg **Project Completion** 90 Calendar Days from NTP

- 2. Under demolition of existing rock ditch, salvage all rock removed from the historic ditch. Rocks to be hauled and dumped at a selected site on post
- 3. Clean fill removed from the site will be allowed to be dumped on post. All other debris, concrete, asphalt, rocks, must be removed from post.
- 4. Included in the scope of the project for Alternate #1 is Sht #8 Wyoming Ave which is attached
- 5. During the project, when necessary, roadways may be blocked to accommodate construction. Schedules must reflect any such road blockages and coordination with Guard personnel well in advance to facilitate access to facilities, traffic management etc.
- 6. At Bldg 306 remove a section of concrete sidewalk and provide a curb cut to allow a smooth transition to the existing sidewalk
- 7. Disregard Section 1 of Specifications Titled "Conditions of the Contract". The General Conditions of the Contract Documents supercede the above section and will regulate this contract.



SCALE
DRAWN
CHECKED
APPROVED
DATE
PROJECT ***

SHEET

UTAH COUNTY