JUSTIFICATION STATEMENT FOR DESIGN/BUILD SELECTION

Utah Valley State College Baseball Field Replacement – Stage II Design/Build Selection DFCM Project No. 03268790

The selection committee wishes to express their appreciation to all three teams for the effort and innovation that they presented in the proposals.

The selection committee selected the team of R&O construction and EMA Architects. The selection committee cited several issues that separated the R&O/EMA proposal from the other proposals. They included:

- 1. The amount of finished spaces that were made available for the budget.
- 2. The access from the clubhouse functions to the field.
- 3. The access to the seating and the concession areas.
- 4. The overall look that will be presented to the public from the I-15 corridor.
- 5. The intimate feel created by the design for the fans.

Final Ranking

- 1. O
- 2. U
- 3. T

VBS Final Scoring Matrix

Utah Valley State College Baseball Field Replacement - Stage II Design/Build Selection DFCM Project No. 03268790

6 January 2004

Selection Criteria	0			U			Т					
Design Proposal	5	5	4.5	5	4.9	3	3.5	5	4.5	4	4	4
Schedule	4.9	5	4.5	5	4.8	5	4.5	4.5	4.5	3	4.5	2
Past Performance	5	4.5	4	4.9	5	5	4	5	5	5	4.5	5
Stength of Team	5	5	4.5	5	4.9	4	4	4.5	4.8	5	4.5	4.5
Project Management Approach	5	5	4	5	5	4	4	4.5	4.5	4	3	4

DEPARTMENT OF ADMINISTRATIVE SERVICES DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

VALUE BASED SELECTION

PROPOSALS COVERING: DATE: December 29, 2003

BASEBALL FIELD REPLACEMENT – DESIGN/BUILD UTAH VALLEY STATE COLLEGE OREM, UTAH

DFCM Project No: 03268790 Construction Budget: \$3,000,000

CONTRACTOR	BID SEC	ADD RECD	BASE BID	SUBLIST RECD	COMPL DATE
0	BB	1,2,3,4	3,000,000	No	8/30/04
			, ,		
U	BB	1,2,3,4	3,000,000	No	7/26/04 380 Cal
T	BB	1,2,3,4	\$4,720,000	Yes	Days

I hereby certify this to be a true and exact tabulation of proposals received for the above named project on December 29, 2003 at 12:00 Noon.

G I G '4

Susan L. Smith Contract Coordinator