



Olene S. Walker
Governor
S. Camille Anthony
Executive Director
F. Keith Stepan
Director

State of Utah

Division of Facilities Construction & Management

Department of Administrative Services
4110 State Office Building
Salt Lake City, Utah 84114
Phone (801) 538-3018
Fax (801) 538-3267

MEMORANDUM

Date: 3 January 2005

To: Bidders

From: Kurt Baxter, Project Manager, DFCM

Reference: **DFCM Project # 04206500**
DNR Water Supply Replacement

Subject: **Addendum No. 1**

1.1 We are looking at possible changes in the scope of work and have Revised the schedule accordingly.

End of Addendum

Stage II = Two-Stage Bidding Process **REVISED**

| PROJECT NAME: DNR Admin Building Water Supply Replacement | | | | |
|--|------------|-------------------|-------------|--|
| DFCM PROJECT # 04206500 | | | | |
| Event | Day | Date | Time | Place |
| Stage II Bidding Documents Available | Tuesday | December 7, 2004 | 10:00 AM | DFCM, 4110 State Office Building, SLC, UT and DFCM web site * |
| Mandatory Pre-bid Site Meeting | Tuesday | December 14, 2004 | 10:00 AM | DNR Administration Building 1594 West North Temple Room 3710 Salt Lake City, UT 84114 |
| Last Day to Submit Questions | Wednesday | January 19, 2005 | 4:00 PM | DFCM, 4110 State Office Building, SLC, UT |
| Final Addendum Issued | Friday | January 21, 2005 | 4:00 PM | DFCM, 4110 State Office Building, SLC, UT or DFCM web site* |
| Prime Contractors Turn in Bid and Bid Bond / Bid Opening in DFCM Conference Room | Wednesday | January 26, 2005 | 3:30 PM | DFCM, 4110 State Office Building, SLC, UT |
| Subcontractors List Due | Thursday | January 27, 2005 | 3:00 PM | DFCM, 4110 State Office Building, SLC, UT |
| Project Completion Date | Monday | April 25, 2005 | 5:00 PM | |

* DFCM's web site address is <http://dfcm.utah.gov>