

Utah Field House of Natural History

ADDENDUM NUMBER 2

May 19, 2003

OWNER:
Utah State Parks
DFCM Project No.96151510

NOTICE TO ALL BIDDERS:

To All Bidders: Attention is called to the following items effective May 19, 2003, which shall be added to, deleted from, or changed from the CONTRACT DOCUMENTS, thereby incorporating the addendum as part of the CONTRACT DOCUMENTS.

PROJECT MANUAL

ITEM 1

Revise the Project Schedule as follows:

June 6	Last Addendum
June 10	Bids Due
June 11	Sublist Due
June 17	Qualifications and Management Plan Due
June 20	Short List by Committee if necessary
June 24	Interviews
June 25	Announcement
July 3	Contract Given to Contractor for Signature

ITEM 2

Prevailing Wage Rates and Union Wage Rates are not required for this project.

ITEM 3

General Conditions Section 11.1.1 OCIP

CLARIFICATION: No OCIP is required for this project.

ITEM 4

Upholstery Specifications

CLARIFICATION: Reference section 06400-5 2.03.E "Upholstery" for specifications on upholstery.

DRAWINGS**ITEM 1**

Sheet XE303

CLARIFICATION: Reference mark 1/XE303 Coved Ceiling and Curved Walls are to be installed by CM/GC.

ITEM 2

Floor Stain

CLARIFICATION: Concrete Floor Stains are to be installed by the CM/GC.

ITEM 3

Sheet XE103

DELETE: References to Clear Acrylic.

ADD IN ITS PLACE: Glass Pavers in Floor

ITEM 4

Sheet XE401

CLARIFICATION: Cobbles in floor installed by CM/GC.

ITEM 5

Sheet XE501

CLARIFICATION: All toys and games supplied by Fabricator.

ITEM 6

Sheet XE701

CLARIFICATION: Glass pavers are installed by Fabricator. Light box is by CM/GC.

ITEM 7

Sheet XE802

CLARIFICATION: The typical glass door detail and hardware specified can be changed only according to the procedures describe in the Project Manual, 1330-2.D "Approved Equals." Submittal of product for approval does not guarantee approval.

ITEM 8

Sheet XE803

CLARIFICATION: The ceiling, curved walls, and coved ceiling are provided and installed by the Fabricator.

END OF ADDENDUM TWO