

State of Utah

JON M. HUNTSMAN, JR. Governor

GARY R. HERBERT Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN

Director

ADDENDUM

Date: 14 April 2006

To: Cal Wadsworth Const. Attn: Arthur Miller

Chad Husband Const. Attn: Troy Schiff

Jepson Const. Attn: Rick Jepson Gramoll Const. Attn: Mike Farlane McCullough Eng. & Const. Attn: Jamie

From: Bob Anderson, Project Manager, DFCM

Reference: Irrigation, Landscaping and Concrete Upgrades

Peterson Plaza

Weber State University

DFCM Project #: 05070810

Addendum No. 1 Subject:

Addendum Pages: 1 pages

> Revised Bid Form 2 pages **Total Pages** 3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 Schedule changes: There are no schedule changes per this Addendum.

1.2 REFERENCE THE ATTACHED - REVISED BID FORM. TOO INCLUDE:

BASE BID

ADD ALTERNATE NO. 1

ADD ALTERNATE NO. 2

ADD ALTERNATE NO. 3

ADD ALTERNATE NO. 4

End of Addendum





Division of Facilities Construction and Management

BID FORM – REVISED PER ADDEDUM NO. 1 DATED APRIL 14, 2006

NAME OF BIDDER	DATE	
To the Division of Facilities Construction and Management 4110 State Office Building Salt Lake City, Utah 84114		
The undersigned, responsive to the "Notice to Contractors" and for the <u>IRRIGATION, LANDSCAPING AND CONCRETE</u> <u>WEBER STATE UNIVERSITY – OGDEN, UTAH - DFCM</u> examined the Contract Documents and the site of the proposed vonditions surrounding the construction of the proposed Project, hereby proposes to furnish all labor, materials and supplies as rethe Contract Documents as specified and within the time set fort price is to cover all expenses incurred in performing the Work rewhich this bid is a part:	UPGRADES - PETERSON PROJECT NO. 05070810 are Work and being familiar with a circle, including the availability of late equired for the Work in accordance to the and at the price stated below	PLAZA - nd having all of the abor, ance with v. This
I/We acknowledge receipt of the following Addenda:		
BASE BID: For all work shown on the Drawings and described Documents, I/we agree to perform for the sum of:	•	
7	DOLLARS (\$)
(In case of discrepancy, written amount shall govern)		
ADDITIVE ALTERNATE NO. 1: Lighting and Irrigation a	as per drawings and specifics	•
	DOLLARS (\$_)
(In case of discrepancy, written amount shall govern)	DOLL/ πο (ψ	
ADDITIVE ALTERNATE NO. 2: Planting as per drawings	and specifics.	
	DOLLARS (\$)
(In case of discrepancy, written amount shall govern)	DOLL/ IKS (#	/
1 27		
ADDITIVE ALTERNATE NO. 3: Demolition, Irrigation &	Planting as per drawings an	d specifics.
	DOLLARS (\$)
(In case of discrepancy written amount shall govern)		

ADDITIVE ALTERNATE NO. 4: Demolition, Irrigation & Planting as per drawings and specifics. _____DOLLARS (\$_____) (In case of discrepancy, written amount shall govern) I/We guarantee that the Work will be Substantially Complete by August 18, 2006 after receipt of the Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of \$500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor's Agreement. This bid shall be good for 45 days after bid opening. Enclosed is a 5% bid bond, as required, in the sum of The undersigned Contractor's License Number for Utah is ______. Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property of the Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth. Type of Organization: (Corporation, Partnership, Individual, etc.) Any request and information related to Utah Preference Laws: Respectfully submitted, Name of Bidder ADDRESS: Authorized Signature

DFCM Form 7b-1 052505