



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM

Date: 13 March 2006

To: Contractors

From: Rick James, Project Manager, DFCM

Reference: Provo Plaza Deck and Stair Replacement
Provo Regional Center

DFCM Project #: 05199310

Subject: **Addendum No. 1**


Pages	Addendum	1 page
	<u>Architectural Addendum</u>	<u>3 pages</u>
	Total Pages	4 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 Schedule changes: There are no schedule changes per this Addendum.

1.2 Reference the attached Architectural Addendum.

End of Addendum

**HFSARCHITECTS**

329 S. Rio Grande
Salt Lake City, Utah 84101
801-596-0691 • Fax: 596-0693 • www.hfsa.com

Addendum No. 01

13 March 2006

Project: Plaza Deck & Stair Replacement

Date:

Address: 150 East Center Street

Project No.:

0509.01

City, State: Provo, Utah 84606

Owner No.:

05199310

Owner: DFCM

Agency:

Provo Regional Center


To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted below. Items of general information are included without reference to the plans and specifications. Revisions to the specifications are referenced by page number and paragraph heading on that page. Revisions to the drawings are reference by the drawing number. Unless otherwise stated, any changes herein offset only the specific drawings, words, or paragraphs mentioned, and the balance of the drawings and specifications remain in full force. Acknowledge receipt of this addendum in the space provided on the Bid form. Failure to do so will subject the Bidder to disqualification.


Item No.	Section or Sheet No.	Description
General Items:		
1 -1	Clarification	Slope for plaza drainage appears to be provided by the structure below. Assume a uniform thickness for the concrete topping slab, see drawings and details.
1 -2	Clarification	The maximum load we will allow on the plaza above the loading dock will be a bobcat. If you desire to place anything heavier you will be required to have a structural engineer evaluate the structure and run the calculations at your own expense.
Specifications Items:		
1 -3	None.	
Drawing Items:		
1 -4	AD101	Delete note to remove clock tower, clock tower to remain.
1 -5	AD101	Add attached Plan Demolition Legend.
1 -6	AS101	Delete note to reinstall clock tower.
1 -7	AS101	Add attached Site Plan Legend.
Prior Approvals:		
1 -8	None	
Attachments:		
1 -9	1 page	Plan Demolition Legend.
1 -10	1 page	Site Plan Legend.

End of Addendum 01


PLAN DEMOLITION LEGEND




EXISTING CONCRETE SLAB AND/OR STAIRS ON GRADE TO BE DEMOLISHED, TYPICAL



EXISTING CONCRETE TOPPING SLAB TO BE DEMOLISHED, TYPICAL




EXISTING LANDSCAPING, IRRIGATION & SOIL TO BE DEMOLISHED, TYPICAL




EXISTING SUSPENDED CONCRETE STAIR TO BE DEMOLISHED, TYPICAL


SITE PLAN LEGEND




NEW CONCRETE SLAB AND/OR STAIR ON GRADE, TYPICAL



NEW COLORED CONCRETE SLAB ON GRADE, TYPICAL



NEW COLORED CONCRETE TOPPING SLAB, TYPICAL



NEW CONCRETE TOPPING SLAB AND/OR SUSPENDED CONCRETE STAIR, TYPICAL