



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

### Division of Facilities Construction and Management

GREGG BUXTON  
Director

# ADDENDUM #1

Date: January 29, 2009

To: Contractors

From: S'ean Crawford, Project Manager, DFCM

Reference: Administrative Office of the Courts  
Matheson Courthouse – Jury Box Remodel – Phase 2  
DFCM Project No. 06132150

Subject: **Addendum No. 1**

Pages	Addendum	1	page
	<b>Total</b>	<b>1</b>	<b>page</b>

---

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.***

**1.1 SCHEDULE CHANGES – There are no schedule changes.**

**1.2 Contractor Questions and Clarifications.**

**1.2.1** – The Architects email address provided on the schedule for the RFP is incorrect. His correct email address is [peter.moyes@mhtn.com](mailto:peter.moyes@mhtn.com).

**1.2.2** – In the Description of Work under Special Bid Requirements; There are 3 pre-approved mills listed. The requests for review and approval must be submitted to the DFCM Project Manger, S'ean Crawford, and to the Architect, Peter Moyes in writing before February 3, 2009 at the following email addresses;

**S'ean Crawford** – [scrawford@utah.gov](mailto:scrawford@utah.gov)  
**Peter Moyes** – [peter.moyes@mhtn.com](mailto:peter.moyes@mhtn.com)

**End of Addendum #1**

**Utah!**  
Where ideas connect