



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:


DATE: August 16, 2010

Daughters of Utah Pioneers Phase II Improvements
Capitol Preservation Board – SLC, Utah

DFCM Project No: 07273050
Estimate: \$650,000.00
Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	COMPL DATE
Culp Construction	BB	3	\$579,000	\$29,000	\$9,000	\$4,150	\$2,700	November 26, 2010
Paulsen Construction	BB	3	\$618,300	\$14,459	\$3,056	\$3,445	\$3,686	November 26, 2010
Entelen Design Build	BB	3	\$621,000	\$15,000	\$2,970	\$3,340	\$3,500	November 26, 2010
Cameron Construction	BB	3	\$659,997	\$26,876	\$4,726	\$3,864	\$4,127	November 26, 2010
Veritas, Inc.	BB	3	\$827,037	\$10,468	\$13,182	\$4,205	\$10,227	November 26, 2010

I hereby certify this to be a true and exact tabulation of bids received for the
above-named project on August 16, 2010 at 3:00 PM


Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on August 17, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.