



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: March 25, 2009

SPRINGVILLE READINESS CENTER UPGRADE
UTAH NATIONAL GUARD
SPRINGVILLE, UTAH

DFCM Project No: 08032470
Estimate: \$1,100,000
Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	TOTAL BID	COMPL DATE
Wade Payne Construction	✓	1	\$486,500	\$10,700	\$497,200	November 30, 2009
Broderick & Henderson Construction	✓	1	\$498,800	\$10,000	\$508,800	November 30, 2009
Jacobsen Construction Company	✓	1	\$558,000	\$11,300	\$569,300	November 30, 2009
Cameron Construction	*	1	\$561,409	\$ 9,270	\$570,679	November 30, 2009
Chad Husband Construction	✓	1	\$578,864	\$10,360	\$589,224	November 30, 2009
Okland Construction Company	✓	1	\$599,206	\$ 9,648	\$608,854	November 30, 2009
Keller Construction	✓	1	\$732,000	\$ 7,685	\$739,685	November 30, 2009

* Non-DFCM bid bond form submitted. Administrative Rule allows contractor until close of business next business day to submit DFCM Bid Bond Form. Therefore, deadline is 6:00 PM Thursday, March 26, 2009

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, March 25, 2009 at 3:00 PM

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, March 26, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.