



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: December 2, 2008

UTILITY TUNNEL EXTENSION – PHASE 2
REDWOOD ROAD CAMPUS – SALT LAKE COMMUNITY COLLEGE
SALT LAKE CITY, UTAH

DFCM Project No: 08100660
Estimate: \$750,000
Project Manager: Craig Wessman

CONTRACTOR	BID SEC	ADD RECD	BASE BID	UNIT PRICE NO. 1	UNIT PRICE NO. 2	COMPL DATE
Onyx Construction	✓	1	\$652,000	\$22.00/SF	\$62.00/LF	May 1, 2009
Garff Construction Corp	✓	1	\$652,700	\$21.00/SF	\$62.00/LF	May 1, 2009
Broderick & Henderson Construction	✓	1	\$661,900	\$22.75/SF	\$72.00/LF	May 1, 2009
McCullough Engineering & Contracting	✓	1	\$696,000	\$12.00/SF	\$25.00/LF	May 1, 2009
Arnell-West Inc.	✓	1	\$715,634	\$20.90/SF	\$61.60/LF	May 1, 2009
Chad Husband Construction, Inc.	✓	1	\$727,121	\$20.90/SF	\$61.60/LF	May 1, 2009
Veritas, Inc	✓	1	\$789,241	\$27.00/SF	\$25.00/LF	May 1, 2009

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Tuesday, December 2, 2008 at 3:00 PM

Marla Workman
Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Wednesday, December 3, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.