

## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES



## **Division of Facilities Construction and Management**

BIDS COVERING: DATE: December 9, 2008

<u>Highland Plaza Remodel Phase Two – Restrooms</u> <u>Division of Facilities Construction & Management</u> <u>Salt Lake City, Utah</u>

DFCM Project No: 08123310 Estimate: \$116,000.00 Project Manager: Darrell Hunting

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	COMPL DATE
R&O Construction	BB	2	\$90,285.00	\$34,000.00	February 6, 2009
Broderick & Henderson	BB	2	\$95,900.00	\$38,400.00	February 6, 2009
Cameron Construction	BB	2	\$96,000.00	\$28,500.00	February 6, 2009
JLR General Contractors	BB	2	\$101,944.00	\$37,535.00	February 6, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on December 9, 2008 at 3:00 PM

Joanna Reese

**Contract Coordinator** 

Sublists are to be submitted to DFCM no later than 3:00 PM on December 10, 2008. Contractors whose sublists are received after 3:00 PM will be disqualified.