



## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

## Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: August 30, 2010

State Office Building Tunnel Repairs  
Capitol Preservation Board – Salt Lake City, Utah

DFCM Project No: 08234050  
Estimate: \$750,000.00  
Project Manager: Michael Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	ADD ALT #3	ADD ALT #4	TOTAL	COMPL DATE
Ascent Construction, Inc.	BB	2	\$408,100.00	\$26,450.00	\$5,200.00	\$18,900.00	\$10,000.00	\$468,650.00	December 30, 2010
Chad Husband Construction	BB	2	\$496,737.00	\$25,161.00	\$5,615.00	\$14,435.00	\$8,580.00	\$550,528.00	December 30, 2010
McCullough	BB	2	\$559,000.00	\$42,190.00	\$1,000 If	\$18,000.00	\$12,800.00	\$632,990.00	December 30, 2010
Garff Construction	BB	2	\$472,000.00	\$144,000.00	\$7,900.00	\$15,000.00	\$3,000.00	\$641,900.00	December 30, 2010

I hereby certify this to be a true and exact tabulation of bids received for the  
above-named project on August 30, 2010 at 2:00 PM

*Joanna Reese*  
Joanna Reese

Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:00 PM on August 31, 2010. Contractors whose sublists are received after 2:00 PM will be disqualified.