



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES  
**Division of Facilities Construction and Management**

**DFCM**

BIDS COVERING:

DATE: February 3, 2009

**Sand Hollow State Park Paving Improvements**  
**Division of Parks & Recreation – Hurricane, Utah**

DFCM Project No: 08298510  
Estimate: \$136,000.00  
Project Manager: Brent Lloyd

| CONTRACTOR                | BID<br>SEC | ADD<br>REC | BASE<br>BID  | ADD<br>ALT #1 | COMPL<br>DATE  |
|---------------------------|------------|------------|--------------|---------------|----------------|
| Intermountain Slurry Seal | BB         | 0          | \$102,581.00 | \$37,819.00   | April 30, 2009 |
| Morgan Pavement           | BB         | 0          | \$104,414.00 | \$38,626.00   | April 30, 2009 |
| M&M Asphalt               | BB         | 0          | \$128,452.80 | \$46,555.20   | April 30, 2009 |
| Holbrook Asphalt          | BB         | 0          | \$141,620.00 | \$46,000.00   | April 30, 2009 |

I hereby certify this to be a true and exact tabulation of bids received for the  
above-named project on February 3, 2009 at 2:30 PM

---

Joanna Reese  
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:30 PM on February 4, 2009. Contractors whose sublists are received after 2:30 PM will be disqualified.