DATE: May

11, 2010

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES



Division of Facilities Construction and Management

BIDS COVERING:

Draper, Utah Utah State Library Reading for the Blind New Building

DFCM Project No: Estimate: 09223080

\$435,000.00

Project Manager: Tim Parkinson

| CONTRACTOR | BID | ADD | BASE | ADD ALT#1 | ADD ALT#2 | COMPL |
|-------------------------|-----|-----|-----------|--------------|--------------|-----------------|
| Onyx Construction | BB | 1 | \$513,000 | \$38,000 | \$4,600 | October 1, 2010 |
| Garff Construction | BB | 1 | \$552,400 | \$38,500 | \$4,700 | October 1, 2010 |
| Ascent Construction | BB | 1 | \$552,700 | \$37,165 | \$2,043 | October 1, 2010 |
| Wade Payne Construction | BB | 1 | \$554,700 | \$37,900 | \$2,500 | October 1, 2010 |
| CECI | BB | 1 | \$563,493 | \$37,610 | \$2,077 | October 1, 2010 |
| Broderick & Henderson | BB | 1 | \$564,900 | \$37,300 | \$2,100 | October 1, 2010 |
| Bailey Construction | BB | 1 | \$574,680 | \$37,867 | \$2,000 | October 1, 2010 |
| Nichols Building | BB | 1 | \$594,000 | \$40,000 | \$8,000 | October 1, 2010 |
| CK Construction | BB | 1 | \$628,800 | \$42,600 | \$5,000 | October 1, 2010 |
| Stallings Construction | BB | 1 | \$667,000 | \$45,100 | \$7,820 | October 1, 2010 |

above-named project on May 11, 2010 at 2:00 PM I hereby certify this to be a true and exact tabulation of bids received for the

Joanna Reese/Contract Coordinator

be disqualified. Sublists are to be submitted to DFCM no later than 2:00 PM on May 11, 2010. Contractors whose sublists are received after 2:00 PM will