



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM No. 3

Date: April 26, 2011

To: Shortlisted Contractors

From: Matthias Mueller - Project Manager

Reference: Residential Halls Buildings 2 and 3
Weber State University – Ogden, Utah
DFCM Project No. 10176810 and 11008810

Subject: **Addendum No. 3**

Pages Total Addendum 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

3.1 SCHEDULE CHANGES: There are no Project Schedule changes.

3.2 GENERAL ITEMS: As requested, WSU/DFCM will lead a project walk through of the Wasatch Hall and Promontory Tower buildings this Friday, April 29, 2011 at 9:00 AM. The meeting place for this walk through is the access drive which is located at the exterior north end of WSU's Wasatch Hall.