



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: September 21, 2010

Camp Williams – Bldg. 3030 Classroom Phase II-IV
Utah National Guard – Draper, Utah

DFCM Project No: 10205480
Estimate: \$720,000.00
Project Manager: Wayne Smith

| CONTRACTOR | BID SEC | ADD REC | BASE BID | ADD ALT #1 | ADD ALT #2 | TOTAL | COMPL DATE |
|---------------------------------|------------|------------|--------------|---------------|---------------|--------------|----------------|
| Chad Husband Construction, Inc. | BB | 1 | \$329,907.00 | \$161,822.00 | \$67,146.00 | \$558,875.00 | April 15, 2010 |
| R&O Construction | BB | 1 | \$364,295.00 | \$173,175.00 | \$63,686.00 | \$601,156.00 | April 15, 2010 |
| Keller Construction, Inc. | BB | 1 | \$348,466.00 | \$160,000.00 | \$94,848.00 | \$603,314.00 | April 15, 2010 |
| Brubaker Construction, Inc. | BB | 1 | \$392,000.00 | \$149,000.00 | \$70,000.00 | \$611,000.00 | April 15, 2010 |
| Broderick & Henderson Const. | BB | 1 | \$358,300.00 | \$188,700.00 | \$69,900.00 | \$616,900.00 | April 15, 2010 |
| Interwest Construction Co. | BB | 1 | \$399,000.00 | \$150,000.00 | \$71,200.00 | \$620,200.00 | April 15, 2010 |
| New Star General Contractors | BB | 1 | \$405,000.00 | \$155,000.00 | \$65,000.00 | \$625,000.00 | April 15, 2010 |
| Wade Payne Construction | BB | 1 | \$394,700.00 | \$152,000.00 | \$88,200.00 | \$634,900.00 | April 15, 2010 |
| Onyx Construction | BB | 1 | \$386,100.00 | \$166,300.00 | \$91,600.00 | \$644,000.00 | April 15, 2010 |
| J.L. Hardy Construction, Inc. | BB | 1 | \$407,253.00 | \$164,988.00 | \$83,253.00 | \$655,494.00 | April 15, 2010 |
| Garff Construction Corp. | BB | 1 | \$417,800.00 | \$173,800.00 | \$73,900.00 | \$665,500.00 | April 15, 2010 |
| CK Construction Corp. | BB | 1 | \$368,700.00 | \$132,900.00 | \$164,000.00 | \$665,600.00 | April 15, 2010 |
| Valley Design & Construction | BB | 1 | \$446,000.00 | \$171,000.00 | \$61,000.00 | \$678,000.00 | April 15, 2010 |
| Westland Construction | BB | 1 | \$484,340.00 | \$158,890.00 | \$91,760.00 | \$734,990.00 | April 15, 2010 |

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on September 21, 2010 at 3:00 PM

Joanna Reese
Joanna Reese - Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on September 22, 2010. Contractors whose sublists are received after 3:00 PM will be disqualified.