



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM No. 1

Date: May 11, 2011

To: Contractors

From: Matthias Mueller - Project Manager

Reference: Professional Classroom Building and Central Plant
Davis Campus – Weber State University – Layton, Utah
DFCM Project No. 11077810

Subject: **Addendum No. 1**

Pages Total Addendum 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: There are no Project Schedule changes.

1.2 GENERAL ITEMS:

Question: Is it possible to visit the site to see the existing tunnels?

Answer: Yes. Please meet at 10:00 AM on Friday, May 13, 2011 at the information desk of WSU's building on the WSU Davis Campus and a WSU representative will provide all interested project registered CM/GCs with a tour of the tunnel(s).