

Description of Work

Page No. 2

Potential Stage II Projects

Listed below are the potential projects that may be bid during Stage II. This list is provided in Stage I to give contractors an idea of the type of work, locations, and cost estimates. Additional information including plans and specifications will be provided on each project during Stage II. DFCM reserves the right to delete projects from this list.

Agency/ Institution	Property Number	Project Title	Total Project Funding
Corrections		Field Operation Centers Improvements	\$ 422,000
Corrections	09946	Draper Prison – Vocational Training Center and Infrastructure	\$ 280,000
Corrections	09270 06756	Draper Prison – Administration and Academy Improvements	\$ 536,400
Courts	09510	Finish Shelled West Jordan Courtroom	\$ 448,500
Courts	08356	Matheson Courthouse – Jury Box Renovation	\$ 263,100
Courts	03882	Provo Fourth District Court – Courtroom Improvements	\$ 170,900
Courts	07130	Ogden Second District Court–Public Counter Alteration/Lighting Upgrd	\$ 244,000
DCED	01633	Fine Arts (Glendinning Home)–Fdn Damp Proofing/Exterior Repair/Ptng	\$ 150,000
DCED	01654	Rio Grande Depot–Upgrd Interior Lighting/Ceiling Tile/Paint/Carpet	\$ 335,600
DFCM	01652	Heber Wells – Space Enclosure/Build Out for Commerce	\$1,500,000
DFCM	08441	Brigham City Mall – Exterior Upgrds/Rprs and Window/Door Upgrades	\$ 604,000
DFCM	05374	Provo Reg Ctr – Caulk Exterior Fenestrations/Window Gasket Rplmnt	\$ 120,000
Fairpark		Replace Cast Iron Water Lines	\$ 239,200
Human Svcs	I0002	State Hospital – Slate Canyon Water Line Replacement – Phase I	\$1,400,000
Human Svcs	I0002	State Hospital – Slate Canyon Water Line Replacement – Phase II	\$1,400,000
Parks & Rec	SP037	Utah Lake State Park – Construct New Storage Shed	\$ 64,300
Parks & Rec	SP038	Wasatch Mountain State Park – Repair Sewer Lines	\$ 50,000
Parks & Rec	SP002	Antelope Island State Park – Install Retaining Wall and New Pavilions	\$ 302,300
SLCC	00437	Redwood Road – Rampton Tech Bldg Dev Ed Program Remodel	\$ 384,800
SLCC		Redwood Road – MBC Petroleum Storage Upgrd – Construction Trades/ Business Bldg Install Lever Actuated Locksets – Tech Bldg Handrails/ Guardrails – ADA Signage Upgrd Campus Wide	\$ 180,000
SLCC	05414	South City – Grid System Replacement	\$ 185,000
UCAT	02062	DATC – Student Services Welding/Foyer Remodel/Addition	\$ 250,000
UCAT	02062	DATC – Culinary Arts – Remodel/Addition	\$ 250,000
UDOT		Tooele Maintenance Station – Replace Existing Building	\$ 900,000
UVSC	06236	Orem Campus – Science Building Remodel – Phase II	\$ 650,000
UVSC		Orem Campus – Exterior Steel Panel Upgrade	\$ 251,700
UVSC		Orem Campus – Remove Pavers/Replace with Concrete	\$ 125,000
Wildlife Resources	00604	Springville Hatchery Buildings	\$ 275,700
Workforce Services	05633	Metro Office – Upgrade Underground Parking Garage Door	\$ 135,000
WSU	06682	Lind Lecture Hall – Asbestos Abatement and Restoration	\$1,076,400
WSU		Peterson Plaza – Concrete Replacement and Landscape Development	\$ 470,000
WSU	00752	Science Lab – North Curtain Wall Weatherproofing	\$ 256,300