Description of Work Page No. 2

Potential Stage II Projects

Listed below are the potential projects that may be bid during Stage II. This list is provided in Stage I to give contractors an idea of the type of work, locations, and cost estimates. Additional information including plans and specifications will be provided on each project during Stage II. DFCM reserves the right to delete projects from this list.

Agency/	Property	Project	Total Project
Institution	Number	Title	Funding
Agriculture	01648	Replacement Plumbing Fixtures and Water Supply Network	\$ 146,600
Board of Ed	03854	Admin Building – Upgrade DDC Controls	\$ 131,800
Courts	07130	Ogden Second District Court – HVAC	\$ 178,400
DEQ	05870	Building #2 – Upgrade HVAC System	\$ 318,000
DFCM	01652	Heber Wells – Replace Air Handler Fans	\$ 470,800
DFCM	01655	Governor's Mansion – Upgrade Air Conditioning	\$ 43,500
DFCM	01655	Governor's Mansion – Install 40-Ton Waterside Economizer	\$ 27,500
Fairpark	07903	Wasatch Bldg – Upgrade Domestic Water System and Water Heaters	\$ 41,500
Health	05849	Children's Special Needs Clinic – Install Supplemental Heat Panels	\$ 240,000
Health	04275	Cannon Health – Upgrade Plumbing/Hot Water Heater/Restroom ADA	\$ 473,800
Natl Guard	00562	Tooele Armory – Replace Hydronic Heating System	\$ 168,800
Natl Guard	00562	Tooele Armory–Water Supply/Plumbing Fixtures/Water Htr/Misc Rprs	\$ 87,500
Natl Guard	00580	American Fork Armory – Boiler Upgrade and Window Air Conditioner	\$ 147,000
SLCC	00433	Redwood Road Heat Plant – Boiler Control Replacement	\$ 73,900
SLCC		Jordan Heat Plant – Boiler Control Replacement	\$ 100,000
SLCC	00489	Redwood Road Business and Trades Buildings – Remove Chillers	\$ 71,600
	00440	-	
Tax Com	07418	Replace Computer Air Conditioner/Air-Cooled Condensing Units	\$ 199,200
UVSC		Orem Campus – Replace HVAC Units with High Efficiency Units	\$ 72,000
WSU	02235	Building #4 – Galvanized Pipe Replacement – Phase II	\$ 475,000
WSU	02240	Telecom and Computer Center Electrical/Air Conditioning Upgrades	\$ 600,000

DFCM RFS 3FY2007 032806 5