



Olene S. Walker
Governor
S. Camille Anthony
Executive Director
F. Keith Stepan
Director

State of Utah

Division of Facilities Construction & Management

Department of Administrative Services
4110 State Office Building
Salt Lake City, Utah 84114
Phone (801) 538-3018
Fax (801) 538-3267

MEMORANDUM

Date: 3 September 2004

To: Commissioning Consultants

From: Lyle Knudsen, DFCM

Reference: University of Utah
Commissioning of the Moran Eye Center II
DFCM Project No. 01009750

Subject: **Addendum No. 1**

1.1. Question:

Backlog - on pg. 18 we are asked for "...anticipated backlog for 2002 through 2008." As the project is pretty much done in mid-2006 (plus warranty phase of course), would you like to see beyond 2006? This was modified for Warnock & Swenson for the same reason.

Answer:

Mid-2006 will be adequate.

1.2. Question:

Management Plan & Statements of Qualifications - on pg. 18-19 we are asked for seven (7) copies of both of these. Would you like this many copies or will 4 suffice (as was done for Warnock & Swenson while HSEB did receive 7)? We're happy to furnish 7 if desired (just trying to save paper if not).

Answer:

Save the trees, by all means. Four will be sufficient.

End of Addendum