



Olene S. Walker
Governor
S. Camille Anthony
Executive Director
F. Keith Stepan
Director

State of Utah

Division of Facilities Construction & Management

Department of Administrative Services
4110 State Office Building
Salt Lake City, Utah 84114
Phone (801) 538-3018
Fax (801) 538-3267

MEMORANDUM

Date: 31 August 2004

To: Architects/Engineers

From: Francis Xavier Lilly, DFCM

Reference: Utah State University
Romney Stadium Renovation and Expansion – Phase I
DFCM Project No. 03269770

Subject: **Addendum No. 2**

-
- 2.1. DFCM has decided to forego prequalifying firms prior to the selection interviews. In order to expedite a design agreement with the successful firm, the date of the interviews will be moved forward to **Thursday, September 9, 2004**. An interview schedule will be announced on Friday, September 3.

End of Addendum