



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

MEMORANDUM

Date: June 30, 2005

To: Interested Parties

From: Dana J. Edwards, DFCM

Reference: Salt Lake Community College
Electrical Improvements – Main Bldg, SCC & Admin, Auto Trades, Child
Development Bldg, RRC
DFCM Project No. 04190660

Subject: **Short List Information**

DFCM would like to thank all of the firms that expressed interest in pursuing the Salt Lake Community College Electrical Improvements project. Following the evaluations, statements of qualifications and past performance, DFCM is pleased to announce that all firms that submitted will proceed to Stage II of the bidding process:

PRIME FIRM NAME	CONTACT	PRIME FIRM ADDRESS / ZIP	PHONE	FAX
Hidden Peak Electric	Brian Bales	4586 S. Cherry St. Murray, UT 84123	801-262-5513	801-262-5689
Taylor Electric, Inc.	Ryan Taylor	1018 Beardsley Place Salt Lake City, Utah 84119	801-413-1300	801-413-1361
Tasco Engineering	Gary Tassainer	3375 W. Mayflower, suite A Lehi, UT 84043	801-766-9500	801-766-9100
Capital Electric	Jim Thomas	2500 S. Decker Lake Blvd West Valley City, UT 84119	801-908-6666	801-908-6667
Sisam Electric, Inc.	Lorrin Sisam	2970 South West Temple Salt Lake City, Utah 84115	801-466-8906	801-484-0367

The Stage II bidding documents will be available on **Wednesday, June 29, 2005**. The Mandatory Pre-Bid site meeting is scheduled for Wednesday, July 6, 2005 at 9:00 a.m. in the SLCC (4600 South, Redwood Road) Construction Trades Bldg Conference Room.