



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI  
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN  
Director

## MEMORANDUM

Date: 15 July 2005

To: Contractors

From: Jeff Reddoor, Program Director, DFCM

Reference: Snow South Sevier Valley Center  
Breakout Rooms  
DFCM Project No. 05001710

Subject: **Final Addendum No. 1**

Pages Addendum 1 page

---

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.***

- 1.1 Due to budget constrictions the Snow South Sevier Valley Center Breakout Room project has been cancelled. If there any question, please contact Mr. Jeff Reddoor at (801) 971-9830.

*End of Addendum*