

John C. Shirley

Corey R. Solum

Christopher D. Jensen

Gregory L. Steffensen

June 8, 2005

ADDENDUM #3

PROJECT: JLTC – Building #2

Project No. - 05006480

Camp Williams
Draper, UT 84065

BID DATE: June 14, 2005

BID TIME: 3:00 p.m.

Please note and include the following items to the contract documents. The General Contractor shall be responsible to incorporate these changes into the Contract Documents and shall also be responsible to notify all sub-contractors of this addendum.

PROJECT MANUAL:

- 1. Section 03400 Plant-precast Structural Concrete Delete any references to flooring as the only pre-cast material associated with the work now is the window sills.
- 2. Section 08361 Sectional Overhead Door Omit this section as this work has been deleted.
- 3. Section 08411 Aluminum-framed Entrances and Storefront Delete text indicating this as *Alternate #1* as this is part of the base bid.
- 4. Section 10270 Access Flooring (Alternate#3) Omit this section as this work has been deleted.
- 5. Section 11451 Audio-Visual Equipment This section is now part of Alternate #1.
- 6. Section 16715 Voice and Data Communication Cabling Modify Paragraph 3.3.A to readprovide (1) data port and (1) phone port.....

CONSTRUCTION DOCUMENTS:

- 7. Sheet C-101A: Omit this entire sheet as the work defined in this sheet has been deleted.
- 8. Sheet A-100: Omit this entire sheet as the work defined in this sheet has been deleted.
- 9. Sheet I-200: This sheet is the same as it was before: Finish Schedule not shown is as it was before only Rooms: 001 Storage; 108 Operations; 109 Training Room have been deleted.
- 10. Sheet E-200: Omit this entire sheet as the work defined in this sheet has been deleted.
- 11. All other sheets Civil, Architectural, Mechanical, Plumbing, and Electrical: All sheets have been reposted but not all sheets contain work that has been modified. A clouded or crossed out area indicates a change. This change also has a revision tag or note labeling that it is associated with Addenda #3

OTHER DOCUMENTS INCLUDED:

- 1. Invitation to Re-Bid
- 2. Revised Project Schedule
- 3. Bid Form (REBID)

End of Addendum #3

INVITATION TO RE-BID

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I AND WHO SUBMITTED A BID ON MAY 24, 2005 ARE ALLOWED TO BID ON THIS PROJECT

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the construction of the following project:

JLTC BLDG #2 – CAMP WILLIAMS (RE-BID) UTAH NATIONAL GUARD, RIVERTON, UTAH DFCM PROJECT NO: 05006480

This project includes the construction of the CMU Building as per plans and specifications. Duplicate of Building #2. Includes associated civil and utility work. Construction cost estimate – Base Bid - \$734,152; Additive Alternate #1 - \$2,717; and Additive Alternate #2 - \$12,646.

FIRM NAME	POINT OF CONTACT	PHONE	FAX
Ascent Construction	Mr. Dan Wall	$(80\overline{1})$ 299-1711	$(801)\overline{299}$ -0663
Broderick and Henderson Const	Mr. Gary Broderick	(801) 225-9213	(801) 225-4697
Chad Husband Construction, Inc	Mr. Richard Marshall	(801) 972-1146	(801) 886-1784
Kay General Contracting	Mr. Clark Kay	(801) 465-4387	(801) 465-1125
Keller Construction	Mr. S. Daniel Hill	(801) 972-1018	(801) 972-1063
Valley Design and Construction	Mr. Corey King	(801) 927-9542	(801) 927-9544
Wade Payne Construction, Inc.	Mr. Wade Payne	(801) 226-6144	(801) 226-7772

The bid documents remain unchanged and modifications to the drawings and specifications will be identified through Addendum #3 issued on June 8, 2005 at 11:00 AM and will be available from DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this project, please contact Wayne Smith, Project Manager, DFCM, at (801)550-6536. No others are to be contacted regarding this project.

Bids must be submitted by 3:00 PM on Tuesday, June 14, 2005 to DFCM, 4110 State Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office Building, Salt Lake City, Utah. Note: Bids must be received at 4110 State Office Building by the specified time. The contractor shall comply with and require all of its subcontractors to comply with the license laws as required by the State of Utah.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities Construction and Management on DFCM's bid bond form, shall accompany the bid.

The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any formality or technicality in any bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT SUSAN L. SMITH, CONTRACT COORDINATOR 4110 State Office Bldg., Salt Lake City, Utah 84114

Telephone: (801) 538-3260



Division of Facilities Construction and

PROJECT SCHEDULE

Stage II = Two-Stage Bidding Process

PROJECT NAME: JLTC BUILDING # 2 - CAMP WILLIAMS - REBID						
UTAH NATIONAL GUARD, RIVERTON, UTAH						
DFCM PROJECT # 05006480						
Event	Day	Date	Time	Place		
Stage II Bidding Documents	Wednesday	June 8, 2005	11:00 AM	DFCM, 4110 State Office		
Available (Addendum #3)				Building, SLC, UT and		
				DFCM web site *		
Last Day to Submit	Thursday	June 9, 2005	4:00 PM	DFCM, 4110 State Office		
Questions				Building, SLC, UT		
Final Addendum Issued	Friday	June 10, 2005	4:00 PM	DFCM, 4110 State Office		
				Building, SLC, UT or		
				DFCM web site*		
Prime Contractors Turn	Tuesday	June 14, 2005	3:00 PM	DFCM, 4110 State Office		
in Bid and Bid Bond / Bid				Building, SLC, UT		
Opening in DFCM						
Conference Room						
Subcontractors List Due	Wednesday	June 15, 2005	3:00 PM	DFCM, 4110 State Office		
				Building, SLC, UT		
Project Completion Date	180 calendar	r days from Noti	ce to Proceed			

^{*} DFCM's web site address is http://dfcm.utah.gov

DFCM Form 7b-1 052505





Division of Facilities Construction and

BID FORM (REBID)

NAME OF BIDDER	DATE	_
To the Division of Facilities Construction and Man 4110 State Office Building Salt Lake City, Utah 84114	agement	
the JLTC BUILDING #2 – CAMP WILLIAMS, and having examined the Contract Documents and of the conditions surrounding the construction of th hereby proposes to furnish all labor, materials and s Contract Documents as specified and within the times.	ractors" and in accordance with the Request for Bids of UTAH NATIONAL GUARD, RIVERTON, UTAH the site of the proposed Work and being familiar with the proposed Project, including the availability of labor supplies as required for the Work in accordance with the set forth and at the price stated below. This price is a required under the Contract Documents of which this	all all he
I/We acknowledge receipt of the following Addend	a:	_
For all work shown on the Drawings and described to perform for the sum of:	in the Specifications and Contract Documents, I/we a	gree
BASE BID:		
	DOLLARS (\$)	
(In case of discrepancy, written amount shall gover	n)	
ADDITIVE ALTERNATE #1 (Upgrade finishes	in Training Room 104):	
	DOLLARS (\$)	
(In case of discrepancy, written amount shall gover	<u>n)</u>	
ADDITIVE ALTERNATE #2 (Relocate existing	generator and transfer switch):	
	DOLLARS (\$)	
(In case of discrepancy, written amount shall gover	n)	
I/We guarantee that the Work will be Substantially	Complete within 180 calendar days after receipt of the	e

Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount

of \$500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the

DFCM Form 7b-1 052505

Contractor's Agreement.

BID FORM PAGE NO. 2

This bid shall be good for 45 days after bid opening.
Enclosed is a 5% bid bond, as required, in the sum of
The undersigned Contractor's License Number for Utah is
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property of the Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set forth.
Type of Organization:
Corporation, Partnership, Individual, etc.)
Any request and information related to Utah Preference Laws:
Respectfully submitted,
Name of Bidder
ADDRESS:
Authorized Signature

DFCM Form 7b-1 052505