



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

D'ARCY DIXON PIGNANELLI  
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN  
Director

## MEMORANDUM

Date: 18 July 2005

To: Consultants

From: Lyle Knudsen, Program Director, DFCM

Reference: University of Utah  
College of Humanities Building  
DFCM Project No. 05196750

Subject: **Addendum No. 2**

Pages Addendum 1 page

---

***Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.***

- 2.1 Proposers shall acknowledge receipt of this addendum by entering the Addendum number on the "PROPOSAL" which is part of the "Request for Proposals."
- 2.2 The interview date must be changed to accommodate the schedule of the Dean. The date is changed from July 29, 2005 to **Friday, August 5, 2005**. Times will be assigned after the short list is developed.
- 2.3 The short list process will be changed. It will be held **Thursday, July 28, 2005**.

Please contact me at 801.538.3018 if you would like to change any members of the selection committee.

*End of Addendum*