

JON M. HUNTSMAN, JR.

Governor

GARY R. HERBERT Lieutenant Governor

## Department of Administrative Services

D'ARCY DIXON PIGNANELLI Executive Director

Division of Facilities Construction and Management

Director

# **ADDENDUM #2**

Date: 7, November 2005

To: Contractors

From: Wayne Neilson, Project Manager

Reference: Administrative Office of the Courts

Provo Juvenile Courts Roofing Improvements

DFCM Project No. 05273150

Subject: Addendum No. 2

Pages Addendum 1 Page

Revised Bid Form2 PagesTotal Pages3 Pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

#### 2.1 GENERAL

2.1.1 Reference the attached Revised Bid Form.

End of Addendum





# **Division of Facilities Construction and Management**

# **BID FORM - REVISED**

NAME OF	BIDDER	DATE
4110 State	ision of Facilities Constru Office Building City, Utah 84114	ction and Management
for the ROO OFFICE C examined to conditions hereby proj the Contract price is to co	OFING IMPROVEMENDE THE COURTS – PROTECTION THE COURTS – PROTECTION THE CONTROL OF THE COURTS are surrounding the construction poses to furnish all labor, and the construction of the course of the co	Notice to Contractors" and in accordance with the Request for Bids MTS-PROVO JUVENILE COURTS – ADMINISTRATIVE DVO, UTAH - DFCM PROJECT NO. 05273150 and having and the site of the proposed Work and being familiar with all of the ston of the proposed Project, including the availability of labor, materials and supplies as required for the Work in accordance with and within the time set forth and at the price stated below. This is in performing the Work required under the Contract Documents of
I/We acknow	owledge receipt of the following	owing Addenda:
	k shown on the Drawings rform for the sum of:	and described in the Specifications and Contract Documents, I/we
		DOLLARS (\$)
(In case of	discrepancy, written amou	
Unit Pricin	Unit price for replaceme	nt of damaged deck sheathing for a 4x8x3/4DOLLARS (\$)
2.	Unit price for per 100 sq	feet for the re-installation of insulation to deck. DOLLARS (\$)
I/We guara	intee that the Work will be	Substantially Complete by May 30, 2006 after receipt of the Notice

to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of

\$100.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the

DFCM Form 7b-1 052505

Contractor's Agreement.

### BID FORM PAGE NO. 2

This bid shall be good for 45 days after bid open	ening.
Enclosed is a 5% bid bond, as required, in the	sum of
The undersigned Contractor's License Number	for Utah is
days, unless a shorter time is specified in Cont Payment bonds in the prescribed form in the ar performance of the contract. The Bid Bond att above bid sum, shall become the property of the liquidated damages for delay and additional ex	e undersigned agrees to execute the contract within ten (10) ract Documents, and deliver acceptable Performance and mount of 100% of the Contract Sum for faithful tached, in the amount not less than five percent (5%) of the ne Division of Facilities Construction and Management as spense caused thereby in the event that the contract is not and Payment bonds are not delivered within time set forth.
Type of Organization: (Corporation, Partners	ship, Individual, etc.)
Any request and information related to Utah Pr	Respectfully submitted,
	Name of Bidder
	ADDRESS:
	Authorized Signature

DFCM Form 7b-1 052505