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Friday, April 16, 2004 
  
                           
PROJECT: 
 
PEDESTRIAN CROSSING  
REDWOOD ROAD CAMPUS 
SALT LAKE COMMUNITY COLLEGE 
SALT LAKE CITY, UTAH 
D.F.C.M. PROJECT #03182660 
 
 
ADDENDUM NO. 1 
 
The data included herein is issued by the Architect as a clarification and addition to drawings, specifications, 
and contract documents relative to the above project.  Except as effected by data herein, all other parts of 
the Contract Documents shall remain in full force and effect as issued by the Architect, Feb. 13th, 2004 (This 
Date Applies to all Project Bid Documents).  It shall be the sole responsibility of the bidder to appropriately 
disseminate this data to all concerned prior to the assigned bid date and time.  Receipt of the addendum 
shall be recorded by the bidder in the appropriate space on the proposal form included in the Contract 
Documents. 

 
 
I. GENERAL ITEMS 
 
Item #1  Pre-bid mandatory meeting attendees list: dated 4-13-04 
 
 

      Company                          Name                          Phone #                 Fax #                   Email Address 
SPE Architect Scott & Jakob 801-298-1368 801-298-2192 scott@spe-architect.com 

jake@spe-architect.com 
DFCM Vic Middleton 801-971-0504  vmiddleton@utah.gov 
SLCC Jon Hansen 801-957-4594 801-957-5943 Jon.Hansen@slcc.edu 
Ascent Construction Dan Wall 801-299-1711 801-299-0663 danw@ascentconstruction.com 
Chad Husband  John Cook 801-972-1146 801-886-1784  
Garff Construction Dennis Doman 801-973-4248 801-972-1928 dennis@garffconstruction.com 
Jacobsen Construction Mike Christofferson 801-973-0500 801-956-0403 Mike-christofferson32@hotmail.com 
JLS Construction Darry Datwyler 801-486-8288 801-484-6489 Darryd2@onyxdevelopment.com 
Paulsen Construction Don South 801-484-5545 801-484-9730 don@paulsenconstruction.com 
Wade Payne Construction Wade Payne 801-266-6149 801-266-7772 wadepayne@bigplant.com 

 



II. ARCHITECTURAL 
 
 
 
A. DRAWING ITEMS 
 

Item #1    
 
Add new retaining wall per attached Supplementary Drawings ASD-01. 

 
 

Item #2  
 
In lieu of replacing the concrete walk saw cut and grind edge as shown per attached Supplementary 
Drawing ASD-02 
 
 
Item #3 
 
Raise water valve box and leave in sidewalk make flush with new walk. Do Not reroute to opposite 
side of retaining wall  

  






